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Section SF 1449 - CONTINUATION SHEET

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
0001 12 Months

BASE YEAR  LANDSCAPE SERVICES
FFP
THE LANDSCAPE CONTRACTOR WILL PROVIDE FOR THE SUPPLY,
INSTALLATION, WATERING, AND MAINTENANCE OF
APPROXIMATELY 96 EVERGREEN AND DECIDUOUS TREES PER THE
ATTACHED STATEMENT OF WORK.

LOCATION: CONGRESSIONAL CAMPUS, FT. MEADE MARYLAND

POC (REQUESTOR) PATRICIA KIESWETTER (410) 962-4370
POC (VENDOR)
POC (CONTRACTING OFFICE) WILLIAM (TONY)  EPPS (410) 962-
5610/EMAIL: TONY.EPPS@USACE.ARMY.MIL

Note: Copies of the Solicitation can be download from the EBS Web Site
(Https://ebs.nab.usace.army.mil) Please contact Ms. Paul Schultz for any problem
with the Web Site at (410) 962-4000. No Phone or Fax requests for a copy of
solicitation will be accepted. All questions shall be submitted via email to my
attention (Tony Epps).  Bids can be submitted via email to my attention, faxed
(410) 962-0933 or mailed to U.S. Army Corps of Engineers, Contracting Division,
10 South Howard Street, Baltimore, MD 21201-2530.  See Numbered note 22
except change forty-five (45) days to fifteen (15) days.
PURCHASE REQUEST NUMBER: W81W3G-4146-8502

NET AMT

FOB:  Destination
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
0002 12 Months
OPTION OPTION YEAR 1  LANDSCAPE SERVICES

FFP
THE LANDSCAPE CONTRACTOR WILL PROVIDE FOR THE SUPPLY,
INSTALLATION, WATERING, AND MAINTENANCE OF
APPROXIMATELY 96 EVERGREEN AND DECIDUOUS TREES PER THE
ATTACHED STATEMENT OF WORK.

LOCATION: CONGRESSIONAL CAMPUS, FT. MEADE MARYLAND

POC (REQUESTOR) PATRICIA KIESWETTER (410) 962-4370
POC (VENDOR)
POC (CONTRACTING OFFICE) WILLIAM (TONY)  EPPS (410) 962-
5610/EMAIL: TONY.EPPS@USACE.ARMY.MIL
PURCHASE REQUEST NUMBER: W81W3G-4146-8502

NET AMT

FOB:  Destination

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
0003 12 Months
OPTION OPTION YEAR 2  LANDSCAPE SERVICES

FFP
THE LANDSCAPE CONTRACTOR WILL PROVIDE FOR THE SUPPLY,
INSTALLATION, WATERING, AND MAINTENANCE OF
APPROXIMATELY 96 EVERGREEN AND DECIDUOUS TREES PER THE
ATTACHED STATEMENT OF WORK.

LOCATION: CONGRESSIONAL CAMPUS, FT. MEADE MARYLAND

POC (REQUESTOR) PATRICIA KIESWETTER (410) 962-4370
POC (VENDOR)
POC (CONTRACTING OFFICE) WILLIAM (TONY)  EPPS (410) 962-
5610/EMAIL: TONY.EPPS@USACE.ARMY.MIL
PURCHASE REQUEST NUMBER: W81W3G-4146-8502

NET AMT

FOB:  Destination
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
0004 12 Months
OPTION OPTION YEAR 3  LANDSCAPE SERVICES

FFP
THE LANDSCAPE CONTRACTOR WILL PROVIDE FOR THE SUPPLY,
INSTALLATION, WATERING, AND MAINTENANCE OF
APPROXIMATELY 96 EVERGREEN AND DECIDUOUS TREES PER THE
ATTACHED STATEMENT OF WORK.

LOCATION: CONGRESSIONAL CAMPUS, FT. MEADE MARYLAND

POC (REQUESTOR) PATRICIA KIESWETTER (410) 962-4370
POC (VENDOR)
POC (CONTRACTING OFFICE) WILLIAM (TONY)  EPPS (410) 962-
5610/EMAIL: TONY.EPPS@USACE.ARMY.MIL
PURCHASE REQUEST NUMBER: W81W3G-4146-8502

NET AMT

FOB:  Destination

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
0005 12 Months
OPTION OPTION YEAR 4  LANDSCAPE SERVICES

FFP
THE LANDSCAPE CONTRACTOR WILL PROVIDE FOR THE SUPPLY,
INSTALLATION, WATERING, AND MAINTENANCE OF
APPROXIMATELY 96 EVERGREEN AND DECIDUOUS TREES PER THE
ATTACHED STATEMENT OF WORK.

LOCATION: CONGRESSIONAL CAMPUS, FT. MEADE MARYLAND

POC (REQUESTOR) PATRICIA KIESWETTER (410) 962-4370
POC (VENDOR)
POC (CONTRACTING OFFICE) WILLIAM (TONY)  EPPS (410) 962-
5610/EMAIL: TONY.EPPS@USACE.ARMY.MIL
PURCHASE REQUEST NUMBER: W81W3G-4146-8502

NET AMT
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FOB:  Destination

INSPECTION AND ACCEPTANCE TERMS

Supplies/services will be inspected/accepted at:

CLIN INSPECT AT INSPECT BY ACCEPT AT ACCEPT BY
0001 N/A N/A N/A Government
0002 N/A N/A N/A Government
0003 N/A N/A N/A Government
0004 N/A N/A N/A Government
0005 N/A N/A N/A Government

DELIVERY INFORMATION

CLIN DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

0001 POP 21-JUN-2004 TO
20-JUN-2005

N/A USACE-BALTIMORE
SEE SCHEDULE FOR SUPPLIES,
SERVICES, AND
SHIPPING ADDRESS
BALTIMORE MD 21201-2530
FOB:  Destination

00000000

0002 POP 21-JUN-2005 TO
20-JUN-2006

N/A (SAME AS PREVIOUS LOCATION)
FOB:  Destination

00000000

0003 POP 21-JUN-2006 TO
20-JUN-2007

N/A (SAME AS PREVIOUS LOCATION)
FOB:  Destination

00000000

0004 POP 21-JUN-2007 TO
20-JUN-2008

N/A (SAME AS PREVIOUS LOCATION)
FOB:  Destination

00000000

0005 POP 21-JUN-2008 TO
20-JUN-2009

N/A (SAME AS PREVIOUS LOCATION)
FOB:  Destination

00000000

CLAUSES INCORPORATED BY REFERENCE

52.203-3 Gratuities APR 1984
52.203-6 Alt I Restrictions On Subcontractor Sales To The Government

(Jul 1995) -- Alternate I
OCT 1995
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52.204-4 Printed or Copied Double-Sided on Recycled Paper AUG 2000
52.209-6 Protecting the Government's Interest When Subcontracting

With Contractors Debarred, Suspended, or Proposed for
Debarment

JUL 1995

52.212-3 Alt I Offeror Representations and Certifications--Commercial
Items (Jan 2004) Alternate I

APR 2002

52.212-4 Contract Terms and Conditions--Commercial Items OCT 2003
52.214-34 Submission Of Offers In The English Language APR 1991
52.214-35 Submission Of Offers In U.S. Currency APR 1991
52.217-8 Option To Extend Services NOV 1999
52.219-6 Notice Of Total Small Business Set-Aside JUN 2003
52.219-6 Alt I Notice of Total Small Business Set-Aside (Jun 2003) -

Alternate I
OCT 1995

52.219-8 Utilization of Small Business Concerns MAY 2004
52.219-14 Limitations On Subcontracting DEC 1996
52.222-3 Convict Labor JUN 2003
52.222-21 Prohibition Of Segregated Facilities FEB 1999
52.222-26 Equal Opportunity APR 2002
52.222-35 Equal Opportunity For Special Disabled Veterans, Veterans

of the Vietnam Era, and Other Eligible Veterans
DEC 2001

52.222-36 Affirmative Action For Workers With Disabilities JUN 1998
52.222-37 Employment Reports On Special Disabled Veterans, Veterans

Of The Vietnam Era, and Other Eligible Veterans
DEC 2001

52.222-41 Service Contract Act Of 1965, As Amended MAY 1989
52.222-46 Evaluation Of Compensation For Professional Employees FEB 1993
52.227-2 Notice And Assistance Regarding Patent And Copyright

Infringement
AUG 1996

52.233-3 Protest After Award AUG 1996
52.237-3 Continuity Of Services JAN 1991
52.242-13 Bankruptcy JUL 1995
52.242-15 Stop-Work Order AUG 1989
52.243-5 Changes and Changed Conditions APR 1984
52.246-1 Contractor Inspection Requirements APR 1984
52.247-34 F.O.B. Destination NOV 1991
52.253-1 Computer Generated Forms JAN 1991
252.204-7003 Control Of Government Personnel Work Product APR 1992
252.204-7004 Alt A Required Central Contractor Registration Alternate A NOV 2003
252.209-7001 Disclosure of Ownership or Control by the Government of a

Terrorist Country
MAR 1998

252.219-7011 Notification to Delay Performance JUN 1998
252.225-7001 Buy American Act And Balance Of Payments Program APR 2003
252.225-7002 Qualifying Country Sources As Subcontractors APR 2003
252.225-7012 Preference For Certain Domestic Commodities FEB 2003
252.225-7013 Duty-Free Entry JAN 2004
252.232-7003 Electronic Submission of Payment Requests JAN 2004
252.243-7001 Pricing Of Contract Modifications DEC 1991
252.243-7002 Requests for Equitable Adjustment MAR 1998
252.246-7000 Material Inspection And Receiving Report MAR 2003

CLAUSES INCORPORATED BY FULL TEXT

52.212-1      INSTRUCTIONS TO OFFERORS--COMMERCIAL ITEMS (JAN 2004)
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(a) North American Industry Classification System (NAICS) code and small business size standard. The NAICS
code and small business size standard for this acquisition appear in Block 10 of the solicitation cover sheet (SF
1449). However, the small business size standard for a concern which submits an offer in its own name, but which
proposes to furnish an item which it did not itself manufacture, is 500 employees.

(b) Submission of offers. Submit signed and dated offers to the office specified in this solicitation at or before the
exact time specified in this solicitation. Offers may be submitted on the SF 1449, letterhead stationery, or as
otherwise specified in the solicitation. As a minimum, offers must show--

(1) The solicitation number;

(2) The time specified in the solicitation for receipt of offers;

(3) The name, address, and telephone number of the offeror;

(4) A technical description of the items being offered in sufficient detail to evaluate compliance with the
requirements in the solicitation. This may include product literature, or other documents, if necessary;

(5) Terms of any express warranty;

(6) Price and any discount terms;

(7) "Remit to" address, if different than mailing address;

(8) A completed copy of the representations and certifications at FAR 52.212-3;

(9) Acknowledgment of Solicitation Amendments;

(10) Past performance information, when included as an evaluation factor, to include recent and relevant contracts
for the same or similar items and other references (including contract numbers, points of contact with telephone
numbers and other relevant information); and

(11) If the offer is not submitted on the SF 1449, include a statement specifying the extent of agreement with all
terms, conditions, and provisions included in the solicitation. Offers that fail to furnish required representations or
information, or reject the terms and conditions of the solicitation may be excluded from consideration.

(c) Period for acceptance of offers. The offeror agrees to hold the prices in its offer firm for 30 calendar days from
the date specified for receipt of offers, unless another time period is specified in an addendum to the solicitation.

(d) Product samples. When required by the solicitation, product samples shall be submitted at or prior to the time
specified for receipt of offers. Unless otherwise specified in this solicitation, these samples shall be submitted at no
expense to the Government, and returned at the sender's request and expense, unless they are destroyed during
preaward testing.

(e) Multiple offers. Offerors are encouraged to submit multiple offers presenting alternative terms and conditions or
commercial items for satisfying the requirements of this solicitation. Each offer submitted will be evaluated
separately.

(f) Late submissions, modifications, revisions, and withdrawals of offers:

(1) Offerors are responsible for submitting offers, and any modifications, revisions, or withdrawals, so as to reach
the Government office designated in the solicitation by the time specified in the solicitation. If no time is specified
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in the solicitation, the time for receipt is 4:30 p.m., local time, for the designated Government office on the date that
offers or revisions are due.

(2)(i) Any offer, modification, revision, or withdrawal of an offer received at the Government office designated in
the solicitation after the exact time specified for receipt of offers is “late” and will not be considered unless it is
received before award is made, the Contracting Officer determines that accepting the late offer would not unduly
delay the acquisition; and--

(A) If it was transmitted through an electronic commerce method authorized by the solicitation, it was received at
the initial point of entry to the Government infrastructure not later than 5:00 p.m. one working day prior to the date
specified for receipt of offers; or

(B) There is acceptable evidence to establish that it was received at the Government installation designated for
receipt of offers and was under the Government's control prior to the time set for receipt of offers; or

(C) If this solicitation is a request for proposals, it was the only proposal received.

(ii) However, a late modification of an otherwise successful offer, that makes its terms more favorable to the
Government, will be considered at any time it is received and may be accepted.

(3) Acceptable evidence to establish the time of receipt at the Government installation includes the time/date stamp
of that installation on the offer wrapper, other documentary evidence of receipt maintained by the installation, or
oral testimony or statements of Government personnel.

(4) If an emergency or unanticipated event interrupts normal Government processes so that offers cannot be
received at the Government office designated for receipt of offers by the exact time specified in the solicitation, and
urgent Government requirements preclude amendment of the solicitation or other notice of an extension of the
closing date, the time specified for receipt of offers will be deemed to be extended to the same time of day specified
in the solicitation on the first work day on which normal Government processes resume.

(5) Offers may be withdrawn by written notice received at any time before the exact time set for receipt of offers.
Oral offers in response to oral solicitations may be withdrawn orally. If the solicitation authorizes facsimile offers,
offers may be withdrawn via facsimile received at any time before the exact time set for receipt of offers, subject to
the conditions specified in the solicitation concerning facsimile offers. An offer may be withdrawn in person by an
offeror or its authorized representative if, before the exact time set for receipt of offers, the identity of the person
requesting withdrawal is established and the person signs a receipt for the offer.

(g) Contract award (not applicable to Invitation for Bids). The Government intends to evaluate offers and award a
contract without discussions with offerors. Therefore, the offeror's initial offer should contain the offeror's best
terms from a price and technical standpoint. However, the Government reserves the right to conduct discussions if
later determined by the Contracting Officer to be necessary. The Government may reject any or all offers if such
action is in the public interest; accept other than the lowest offer; and waive informalities and minor irregularities in
offers received.

(h) Multiple awards. The Government may accept any item or group of items of an offer, unless the offeror qualifies
the offer by specific limitations. Unless otherwise provided in the Schedule, offers may not be submitted for
quantities less than those specified. The Government reserves the right to make an award on any item for a quantity
less than the quantity offered, at the unit prices offered, unless the offeror specifies otherwise in the offer.

(i) Availability of requirements documents cited in the solicitation. (1) The Index of Federal Specifications,
Standards and Commercial Item Descriptions and the documents listed in it may be obtained from the General
Services Administration, Federal Supply Service Bureau, Specifications Section, Suite 8100, 470 L'Enfant Plaza,
SW, Washington, DC 20407 ((202) 619-8925).
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(2) The DOD Index of Specifications and Standards (DODISS) and documents listed in it may be obtained from the
Standardization Documents Desk, Building 4D, 700 Robbins Avenue, Philadelphia, PA 19111-5094 (telephone
(215) 697-2569).

(i) Availability of requirements documents cited in the solicitation. (1)(i) The GSA Index of Federal Specifications,
Standards and Commercial Item Descriptions, FPMR Part 101-29, and copies of specifications, standards, and
commercial item descriptions cited in this solicitation may be obtained for a fee by submitting a request to--GSA
Federal Supply Service Specifications Section, Suite 8100, 470 East L'Enfant Plaza, SW, Washington, DC
20407, Telephone (202) 619-8925, Facsimile (202) 619-8978.

(ii) If the General Services Administration, Department of Agriculture, or Department of Veterans Affairs issued
this solicitation, a single copy of specifications, standards, and commercial item descriptions cited in this solicitation
may be obtained free of charge by submitting a request to the addressee in paragraph (i)(1)(i) of this provision.
Additional copies will be issued for a fee.

(2) The DoD Index of Specifications and Standards (DoDISS) and documents listed in it may be obtained from the--
Department of Defense Single Stock Point (DoDSSP), Building 4, Section D, 700 Robbins Avenue, Philadelphia,
PA 19111-5094, Telephone (215) 697-2667/2179, Facsimile (215) 697-1462.

(i) Automatic distribution may be obtained on a subscription basis.

(ii) Order forms, pricing information, and customer support information may be obtained--

(A) By telephone at (215) 697-2667/2179; or

(B) Through the DoDSSP Internet site at http://dodssp.daps.mil.

(3) Nongovernment (voluntary) standards must be obtained from the organization responsible for their preparation,
publication, or maintenance.

(j) Data Universal Numbering System (DUNS) Number. (Applies to all offers exceeding $25,000, and offers of
$25,000 or less if the solicitation requires the Contractor to be registered in the Central Contractor Registration
(CCR) database. The offeror shall enter, in the block with its name and address on the cover page of its offer, the
annotation “DUNS” or “DUNS +4” followed by the DUNS or DUNS +4 number that identifies the offeror's name
and address. The DUNS +4 is the DUNS number plus a 4-character suffix that may be assigned at the discretion of
the offeror to establish additional CCR records for identifying alternative Electronic Funds Transfer (EFT) accounts
(see FAR Subpart 32.11) for the same parent concern. If the offeror does not have a DUNS number, it should
contact Dun and Bradstreet directly to obtain one. An offeror within the United States may contact Dun and
Bradstreet by calling 1-866-705-5711 or via the internet at http://www.dnb.com. An offeror located outside the
United States must contact the local Dun and Bradstreet office for a DUNS number.

(k) Central Contractor Registration. Unless exempted by an addendum to this solicitation, by submission of an offer,
the offeror acknowledges the requirement that a prospective awardee shall be registered in the CCR database prior
to award, during performance and through final payment of any contract resulting from this solicitation. If the
Offeror does not become registered in the CCR database in the time prescribed by the Contracting Officer, the
Contracting Officer will proceed to award to the next otherwise successful registered Offeror. Offerors may obtain
information on registration and annual confirmation requirements via the Internet at http://www.ccr.gov or by
calling 1-888-227-2423 or 269-961-5757.

(l) Debriefing. If a post-award debriefing is given to requesting offerors, the Government shall disclose the
following information, if applicable:

(1) The agency's evaluation of the significant weak or deficient factors in the debriefed offeror's offer.
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(2) The overall evaluated cost or price and technical rating of the successful and the debriefed offeror and past
performance information on the debriefed offeror.

(3) The overall ranking of all offerors, when any ranking was developed by the agency during source selection.

(4) A summary of the rationale for award;

(5) For acquisitions of commercial items, the make and model of the item to be delivered by the successful offeror.

(6) Reasonable responses to relevant questions posed by the debriefed offeror as to whether source-selection
procedures set forth in the solicitation, applicable regulations, and other applicable authorities were followed by the
agency.

(End of provision)

52.212-5     CONTRACT TERMS AND CONDITIONS REQUIRED TO IMPLEMENT STATUTES OR
EXECUTIVE ORDERS--COMMERCIAL ITEMS (MAY 2004)  (DEVIATION)

(a) Comptroller General Examination of Record.  The Contractor agrees to comply with the provisions of this
paragraph (a) if the contract was awarded using other than sealed bid, is in excess of the simplified acquisition
threshold, and does not contain the clause at 52.215-2, Audit and Records-Negotiation.

(1) The Comptroller General of the United States, or an authorized representative of the Comptroller General, shall
have access to the right to examine any of the Contractor's directly pertinent records involving transactions related
to this contract.

(2) The Contractor shall make available at its offices at all reasonable times, the records, materials, and other
evidence for examination, audit, or reproduction, until 3 years after final payment under this contract or for any
shorter period specified in FAR Subpart 4.7, Contractor Records Retention, of the other clauses of this contract. If
this contract is completely or partially terminated, the records relating to the work terminated shall be made
available for 3 years after any resulting final termination settlement. Records relating to appeals under the disputes
clause or to litigation or the settlement of claims arising under or relating to this contract shall be made available
until such appeals, litigation, or claims are finally resolved.

(3) As used in this clause, records include books, documents, accounting procedures and practices, and other data,
regardless of form. This does not require the Contractor to create or maintain any record that the Contractor does
not maintain in the ordinary course of business or pursuant to a provision of law.

(b) Notwithstanding the requirements of the clauses in paragraphs (a), (b), (c), and (d) of this clause, the Contractor
is not required to flow down any FAR clause, other than those in paragraphs (i) through (vi) of this paragraph in a
subcontract for commercial items. Unless otherwise indicated below, the extent of the flow down shall be as
required by the clause--

(i) 52.219-8, Utilization of Small Business Concerns (October 2000) (15 U.S.C. 637(d)(2) and (3)), in all
subcontracts that offer further subcontracting opportunities. If the subcontract (except subcontracts to small business
concerns) exceeds $500,000 ($1,000,000 for construction of any public facility), the subcontractor must include
52.219-8 in lower tier subcontracts that offer subcontracting opportunities.

(ii) 52.222-26, Equal Opportunity (Apr 2002) (E.O. 11246).

(iii) 52.222-35, Equal Opportunity for Special Disabled Veterans, Veterans of the Vietnam Era, and Other Eligible
Veterans (Dec 2001) (38 U.S.C. 4212).
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(iv) 52.222-36, Affirmative Action for Workers with Disabilities (Jun 1998) (29 U.S.C. 793).

(v) 52.222-41, Service Contract Act of 1965, as Amended (May 1989), flow down required for all subcontracts
subject to the Service Contract Act of 1965 (41 U.S.C. 351, et seq.).

(vi) 52.247-64, Preference for Privately Owned U.S.-Flag Commercial Vessels (Apr 2003) (46 U.S.C. Appx 1241
and 10 U.S.C. 2631). Flow down required in accordance with paragraph (d) of FAR clause 52.247-64.

(c) While not required, the contractor May include in its subcontracts for commercial items a minimal number of
additional clauses necessary to satisfy its contractual obligations.

(End of clause)

52.217-9     OPTION TO EXTEND THE TERM OF THE CONTRACT (MAR 2000)

(a) The Government may extend the term of this contract by written notice to the Contractor within Sixty (60) days;
provided that the Government gives the Contractor a preliminary written notice of its intent to extend at least sixty
(60) days  before the contract expires. The preliminary notice does not commit the Government to an extension.

(b) If the Government exercises this option, the extended contract shall be considered to include this option clause.

(c) The total duration of this contract, including the exercise of any options under this clause, shall not exceed June
20, 2009.
(End of clause)

52.219-1      SMALL BUSINESS PROGRAM REPRESENTATIONS (MAY 2004) - ALTERNATE I (APR 2002)

(a)(1) The North American Industry Classification System (NAICS) code for this acquisition is 561730.

(2) The small business size standard is 6.0m.

(3) The small business size standard for a concern which submits an offer in its own name, other than on a
construction or service contract, but which proposes to furnish a product which it did not itself manufacture, is 500
employees.

(b) Representations. (1) The offeror represents as part of its offer that it (  ) is, (  ) is not a small business concern.

(2) (Complete only if the offeror represented itself as a small business concern in paragraph (b)(1) of this
provision.) The offeror represents, for general statistical purposes, that it (  ) is, (  ) is not a small disadvantaged
business concern as defined in 13 CFR 124.1002.

(3) (Complete only if the offeror represented itself as a small business concern in paragraph (b)(1) of this
provision.) The offeror represents as part of its offer that it (  ) is, (  ) is not a women-owned small business concern.

(4) (Complete only if the offeror represented itself as a small business concern in paragraph (b)(1) of this
provision.) The offeror represents as part of its offer that it (  ) is, (  ) is not a veteran-owned small business concern.
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(5) (Complete only if the offeror represented itself as a veteran-owned small business concern in paragraph (b)(4) of
this provision.) The offeror represents as part of its offer that it (  ) is, (  ) is not a service-disabled veteran-owned
small business concern.

(6) [Complete only if the offeror represented itself as a small business concern in paragraph (b)(1) of this provision.]
The offeror represents, as part of its offer, that--

(i) It (  ) is, (  ) is not a HUBZone small business concern listed, on the date of this representation, on the List of
Qualified HUBZone Small Business Concerns maintained by the Small Business Administration, and no material
change in ownership and control, principal office, or HUBZone employee percentage has occurred since it was
certified by the Small Business Administration in accordance with 13 CFR part 126; and

(ii) It (  ) is, (  ) is not a joint venture that complies with the requirements of 13 CFR part 126, and the representation
in paragraph (b)(6)(i) of this provision is accurate for the HUBZone small business concern or concerns that are
participating in the joint venture. (The offeror shall enter the name or names of the HUBZone small business
concern or concerns that are participating in the joint venture:____________.) Each HUBZone small business
concern participating in the joint venture shall submit a separate signed copy of the HUBZone representation.

(7) (Complete if offeror represented itself as disadvantaged in paragraph (b)(2) of this provision.) The offeror shall
check the category in which its ownership falls:

____ Black American.

____ Hispanic American.

____ Native American (American Indians, Eskimos, Aleuts, or Native Hawaiians).

____ Asian-Pacific American (persons with origins from Burma, Thailand, Malaysia, Indonesia, Singapore, Brunei,
Japan, China, Taiwan, Laos, Cambodia (Kampuchea), Vietnam, Korea, The Philippines, U.S. Trust Territory of the
Pacific Islands (Republic of Palau), Republic of the Marshall Islands, Federated States of Micronesia, the
Commonwealth of the Northern Mariana Islands, Guam, Samoa, Macao, Hong Kong, Fiji, Tonga, Kiribati, Tuvalu,
or Nauru).

____ Subcontinent Asian (Asian-Indian) American (persons with origins from India, Pakistan, Bangladesh, Sri
Lanka, Bhutan, the Maldives Islands, or Nepal).

____ Individual/concern, other than one of the preceding.

(c) Definitions.  As used in this provision--

Service-disabled veteran-owned small business concern--

(1) Means a small business concern--

(i) Not less than 51 percent of which is owned by one or more service-disabled veterans or, in the case of any
publicly owned business, not less than 51 percent of the stock of which is owned by one or more service-disabled
veterans; and

(ii) The management and daily business operations of which are controlled by one or more service-disabled veterans
or, in the case of a service-disabled veteran with permanent and severe disability, the spouse or permanent caregiver
of such veteran.

(2) Service-disabled veteran means a veteran, as defined in 38 U.S.C. 101(2), with a disability that is service-
connected, as defined in 38 U.S.C. 101(16).
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"Small business concern," means a concern, including its affiliates, that is independently owned and operated, not
dominant in the field of operation in which it is bidding on Government contracts, and qualified as a small business
under the criteria in 13 CFR Part 121 and the size standard in paragraph (a) of this provision.

Veteran-owned small business concern means a small business concern--

(1) Not less than 51 percent of which is owned by one or more veterans (as defined at 38 U.S.C. 101(2)) or, in the
case of any publicly owned business, not less than 51 percent of the stock of which is owned by one or more
veterans; and

(2) The management and daily business operations of which are controlled by one or more veterans.

"Women-owned small business concern," means a small business concern --

(1) That is at least 51 percent owned by one or more women or, in the case of any publicly owned business, at least
51 percent of the stock of which is owned by one or more women; or

(2) Whose management and daily business operations are controlled by one or more women.

(d) Notice.

(1) If this solicitation is for supplies and has been set aside, in whole or in part, for small business concerns, then the
clause in this solicitation providing notice of the set-aside contains restrictions on the source of the end items to be
furnished.

(2) Under 15 U.S.C. 645(d), any person who misrepresents a firm's status as a small, HUBZone small,  small
disadvantaged, or women-owned small business concern in order to obtain a contract to be awarded under the
preference programs established pursuant to section 8(a), 8(d), 9, or 15 of the Small Business Act or any other
provision of Federal law that specifically references section 8(d) for a definition of program eligibility, shall--

(i) Be punished by imposition of fine, imprisonment, or both;

(ii) Be subject to administrative remedies, including suspension and debarment; and

(iii) Be ineligible for participation in programs conducted under the authority of the Act.

(End of provision)

52.222-42      STATEMENT OF EQUIVALENT RATES FOR FEDERAL HIRES (MAY 1989)

In compliance with the Service Contract Act of 1965, as amended, and the regulations of the Secretary of Labor (29
CFR Part 4), this clause identifies the classes of service employees expected to be employed under the contract and
states the wages and fringe benefits payable to each if they were employed by the contracting agency subject to the
provisions of 5 U.S.C. 5341 or 5332.

THIS STATEMENT IS FOR INFORMATION ONLY:  IT IS NOT A WAGE DETERMINATION
Employee Class Monetary Wage-Fringe Benefits

Gardner @ $14.74
Laborer, Grounds Maintenance @ $12.83
Truck Driver @ $15.17
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(End of clause)

52.223-11       OZONE-DEPLETING SUBSTANCES (MAY 2001)

(a) Definition. Ozone-depleting substance, as used in this clause, means any substance the Environmental Protection
Agency designates in 40 CFR part 82 as--

(1) Class I, including, but not limited to, chlorofluorocarbons, halons, carbon tetrachloride, and methyl chloroform;
or

(2) Class II, including, but not limited to, hydrochlorofluorocarbons.

(b) The Contractor shall label products which contain or are manufactured with ozone-depleting substances in the
manner and to the extent required by 42 U.S.C. 7671j (b), (c), and (d) and 40 CFR Part 82, Subpart E, as follows:

“WARNING: Contains (or manufactured with, if applicable), a substance(s) which harm(s) public health and
environment by destroying ozone in the upper atmosphere.”----------------------------

The Contractor shall insert the name of the substance(s).

(End of clause4)

52.232-19     AVAILABILITY OF FUNDS FOR THE NEXT FISCAL YEAR (APR 1984)

Funds are not presently available for performance under this contract beyond June 20, 2005 .  The Government's
obligation for performance of this contract beyond that date is contingent upon the availability of appropriated funds
from which payment for contract purposes can be made.  No legal liability on the part of the Government for any
payment may arise for performance under this contract beyond June 20, 2005, until funds are made available to the
Contracting Officer for performance and until the Contractor receives notice of availability, to be confirmed in
writing by the Contracting Officer.

(End of clause)

52.233-2     SERVICE OF PROTEST (AUG 1996)

(a) Protests, as defined in section 33.101 of the Federal Acquisition Regulation, that are filed directly with an
agency, and copies of any protests that are filed with the General Accounting Office (GAO), shall be served on the
Contracting Officer (addressed as follows) by obtaining written and dated acknowledgment of receipt from us Army
Corps of Engineers, Contracting Division, PO Box 1715, Baltimore, MD 21203-1715

(b) The copy of any protest shall be received in the office designated above within one day of filing a protest with
the GAO.

(End of provision)
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52.252-1     SOLICITATION PROVISIONS INCORPORATED BY REFERENCE (FEB 1998)

This solicitation incorporates one or more solicitation provisions by reference, with the same force and effect as if
they were given in full text. Upon request, the Contracting Officer will make their full text available. The offeror is
cautioned that the listed provisions may include blocks that must be completed by the offeror and submitted with its
quotation or offer. In lieu of submitting the full text of those provisions, the offeror may identify the provision by
paragraph identifier and provide the appropriate information with its quotation or offer. Also, the full text of a
solicitation provision may be accessed electronically at this/these address(es):

HTTP://FARSITE.HILL.AF.MIL

(End of provision

52.252-2      CLAUSES INCORPORATED BY REFERENCE (FEB 1998)

This contract incorporates one or more clauses by reference, with the same force and effect as if they were given in
full text. Upon request, the Contracting Officer will make their full text available. Also, the full text of a clause may
be accessed electronically at this/these address(es):

HTTP://FARSITE.HILL.AF.MIL.

(End of clause)

252.212-7000     OFFEROR REPRESENTATIONS AND CERTIFICATIONS- COMMERCIAL ITEMS.  (NOV
1995)

(a) Definitions.

As used in this clause-

(1) Foreign person means any person other than a United States person as defined in Section 16(2) of the Export
Administration Act of 1979 (50 U.S.C. App. Sec. 2415).

(2) United States person is defined in Section 16(2) of the Export Administration  Act of 1979 and means any
United States resident or national (other than an individual resident outside the United States and employed by other
than a United States person), any domestic concern (including any permanent domestic establishment of any foreign
concern), and any foreign subsidiary or affiliate (including any permanent foreign establishment) of  any domestic
concern which is controlled in fact by such domestic concern, as determined under regulations of the President.

(b) Certification.

By submitting this offer, the Offeror, if a foreign person, company or entity, certifies that it -

(1) Does not comply with the Secondary Arab Boycott of Israel; and

(2) Is not taking or knowingly agreeing to take any action, with respect to the Secondary Boycott of Israel by Arab
countries, which 50 U.S.C. App. Sec. 2407(a) prohibits a United States person from taking.
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(c) Representation of Extent of Transportation by Sea. (This representation does not apply to solicitations for the
direct purchase of ocean transportation services).

(1) The Offeror shall indicate by checking the appropriate blank in paragraph (c)(2) of this provision whether
transportation of supplies by sea is anticipated under the resultant contract. The term "supplies" is defined in the
Transportation of Supplies by Sea clause of this solicitation.

(2) Representation.

The Offeror represents that it-

___Does anticipate that supplies will be transported by sea in the performance of any contract or subcontract
resulting from this solicitation.

___Does not anticipate that supplies will be transported by sea in the performance of any contract or subcontract
resulting from this solicitation.

(3) Any contract resulting from this solicitation will include the Transportation of Supplies by Sea Clause. If the
Offeror represents that it will not use ocean transportation, the resulting contract will also include the Defense
Federal Acquisition Regulation Supplement clause at 252.247-7024, Notification of Transportation of Supplies by
Sea.

(End of clause)

252.212-7001     CONTRACT TERMS AND CONDITIONS REQUIRED TO IMPLEMENT STATUTES OR
EXECUTIVE ORDERS APPLICABLE TO DEFENSE ACQUISITIONS OF COMMERCIAL ITEMS (JAN 2004)
(DEVIATION)

(a) In addition to the clauses listed in paragraph (b) of the Contract Terms and Conditions Required to Implement
Statutes or Executive Orders--Commercial Items clause of this contract(FAR 52.212-5 (APR 2004) (DEVIATION),
the Contractor shall include the terms of the following clause, if applicable, in subcontracts for commercial items or
commercial components, awarded at any tier under this contract:

252.225-7014 Preference for Domestic Specialty Metals, Alternate I (APR 2003) (10
U.S.C. 2533a).

252.247-7023 Transportation of Supplies by Sea (MAY 2002) (10 U.S.C. 2631)
252.247-7024 Notification of Transportation of Supplies by Sea (MAR 2000) (10

U.S.C. 2631)

(End of clause)

252.225-7000     BUY AMERICAN ACT--BALANCE OF PAYMENTS PROGRAM CERTIFICATE (APR 2003)
(a) Definitions. Domestic end product, foreign end product, qualifying country, and qualifying country end product
have the meanings given in the Buy American Act and Balance of Payments Program clause of this solicitation.

(b) Evaluation. The Government--

(1) Will evaluate offers in accordance with the policies and procedures of Part 225 of the Defense Federal
Acquisition Regulation Supplement; and
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(2) Will evaluate offers of qualifying country end products without regard to the restrictions of the Buy American
Act or the Balance of Payments Program.

(c) Certifications and identification of country of origin.

(1) For all line items subject to the Buy American Act and Balance of Payments Program clause of this solicitation,
the offeror certifies that--

(i) Each end product, except those listed in paragraph (c)(2) or (3) of this provision, is a domestic end product; and

(ii) Components of unknown origin are considered to have been mined, produced, or manufactured outside the
United States or a qualifying country.

(2) The offeror certifies that the following end products are qualifying country end products:

-----------------------------------------------------------------------
(Line Item Number Country of Origin)

-----------------------------------------------------------------------
(Country of Origin)

(3) The following end products are other foreign end products:

-----------------------------------------------------------------------
(Line Item Number)

-----------------------------------------------------------------------
(Country of Origin) (If known)

(End of provision)

WAGE RATES
` WAGE DETERMINATION DECISION

OF THE SECRETARY OF LABOR

The following wage determination will be used to conform
with the requirements of the Service Contract Act of 1965
(29 CFR 4) of the General Provisions:

     Decision No.  94-2247 (Rev. 24)  dated  21 April 2004

State(s):  Maryland
Areas:  Maryland COUNTIES OF Anne Arundel, Baltimore,

             Carroll, Harford, Howard, Baltimore City

WAGE DETERMINATION NO: 94-2247 REV (24) AREA: MD,BALTIMORE

WAGE DETERMINATION NO: 94-2247 REV (24) AREA: MD,BALTIMORE
REGISTER OF WAGE DETERMINATIONS UNDER  |        U.S. DEPARTMENT OF LABOR
***FOR OFFICIAL USE ONLY BY FEDERAL AGENCIES PARTICIPATING IN MOU WITH DOL***
                                       |         WASHINGTON D.C.  20210
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                                       |
                                       |
                                       |
                                       | Wage Determination No.: 1994-2247
William W.Gross          Division of   |           Revision No.: 24
Director            Wage Determinations|  Date Of Last Revision: 04/21/2004
_______________________________________|_______________________________________
State: Maryland
Area: Maryland Counties of Anne Arundel, Baltimore, Baltimore City, Carroll,
Harford, Howard
_______________________________________________________________________________
          **Fringe Benefits Required Follow the Occupational Listing**
OCCUPATION CODE - TITLE                                      MINIMUM WAGE RATE
01000 - Administrative Support and Clerical Occupations
  01011 - Accounting Clerk I                                              11.73
  01012 - Accounting Clerk II                                             12.75
  01013 - Accounting Clerk III                                            14.49
  01014 - Accounting Clerk IV                                             16.50
  01030 - Court Reporter                                                  16.50
  01050 - Dispatcher, Motor Vehicle                                       16.50
  01060 - Document Preparation Clerk                                      12.24
  01070 - Messenger  (Courier)                                             9.80
  01090 - Duplicating Machine Operator                                    12.24
  01110 - Film/Tape Librarian                                             12.86
  01115 - General Clerk I                                                  9.99
  01116 - General Clerk II                                                12.21
  01117 - General Clerk III                                               14.07
  01118 - General Clerk IV                                                15.52
  01120 - Housing Referral Assistant                                      18.41
  01131 - Key Entry Operator I                                            11.73
  01132 - Key Entry Operator II                                           12.75
  01191 - Order Clerk I                                                   13.92
  01192 - Order Clerk II                                                  15.95
  01261 - Personnel Assistant (Employment) I                              13.16
  01262 - Personnel Assistant (Employment) II                             14.75
  01263 - Personnel Assistant (Employment) III                            17.05
  01264 - Personnel Assistant (Employment) IV                             18.97
  01270 - Production Control Clerk                                        17.82
  01290 - Rental Clerk                                                    14.49
  01300 - Scheduler, Maintenance                                          15.26
  01311 - Secretary I                                                     15.26
  01312 - Secretary II                                                    16.56
  01313 - Secretary III                                                   18.41
  01314 - Secretary IV                                                    20.52
  01315 - Secretary V                                                     23.22
  01320 - Service Order Dispatcher                                        14.76
  01341 - Stenographer I                                                  14.69
  01342 - Stenographer II                                                 16.46
  01400 - Supply Technician                                               20.52
  01420 - Survey Worker (Interviewer)                                     14.94
  01460 - Switchboard Operator-Receptionist                               10.65
  01510 - Test Examiner                                                   16.43
  01520 - Test Proctor                                                    16.43
  01531 - Travel Clerk I                                                   9.86
  01532 - Travel Clerk II                                                 10.75
  01533 - Travel Clerk III                                                11.73
  01611 - Word Processor I                                                12.75
  01612 - Word Processor II                                               14.49
  01613 - Word Processor III                                              16.50
03000 - Automatic Data Processing Occupations
  03010 - Computer Data Librarian                                         14.08
  03041 - Computer Operator I                                             14.49
  03042 - Computer Operator II                                            16.50
  03043 - Computer Operator III                                           18.73
  03044 - Computer Operator IV                                            20.52
  03045 - Computer Operator V                                             23.22
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  03071 - Computer Programmer I (1)                                       18.15
  03072 - Computer Programmer II (1)                                      23.33
  03073 - Computer Programmer III (1)                                     27.62
  03074 - Computer Programmer IV (1)                                      27.62
  03101 - Computer Systems Analyst I (1)                                  27.62
  03102 - Computer Systems Analyst II  (1)                                27.62
  03103 - Computer Systems Analyst III (1)                                27.62
  03160 - Peripheral Equipment Operator                                   14.49
05000 - Automotive Service Occupations
  05005 - Automotive Body Repairer, Fiberglass                            18.28
  05010 - Automotive Glass Installer                                      15.81
  05040 - Automotive Worker                                               15.81
  05070 - Electrician, Automotive                                         17.00
  05100 - Mobile Equipment Servicer                                       14.61
  05130 - Motor Equipment Metal Mechanic                                  17.00
  05160 - Motor Equipment Metal Worker                                    15.81
  05190 - Motor Vehicle Mechanic                                          17.00
  05220 - Motor Vehicle Mechanic Helper                                   14.01
  05250 - Motor Vehicle Upholstery Worker                                 15.81
  05280 - Motor Vehicle Wrecker                                           15.81
  05310 - Painter, Automotive                                             16.35
  05340 - Radiator Repair Specialist                                      15.81
  05370 - Tire Repairer                                                   13.77
  05400 - Transmission Repair Specialist                                  17.00
07000 - Food Preparation and Service Occupations
  (not set) - Food Service Worker                                          9.16
  07010 - Baker                                                           11.44
  07041 - Cook I                                                          10.92
  07042 - Cook II                                                         11.85
  07070 - Dishwasher                                                       9.70
  07130 - Meat Cutter                                                     14.05
  07250 - Waiter/Waitress                                                  8.09
09000 - Furniture Maintenance and Repair Occupations
  09010 - Electrostatic Spray Painter                                     15.95
  09040 - Furniture Handler                                               13.31
  09070 - Furniture Refinisher                                            15.95
  09100 - Furniture Refinisher Helper                                     13.66
  09110 - Furniture Repairer, Minor                                       14.81
  09130 - Upholsterer                                                     15.95
11030 - General Services and Support Occupations
  11030 - Cleaner, Vehicles                                                9.35
  11060 - Elevator Operator                                                9.23
  11090 - Gardener                                                        11.82
  11121 - House Keeping Aid I                                              9.64
  11122 - House Keeping Aid II                                            10.14
  11150 - Janitor                                                          9.22
  11210 - Laborer, Grounds Maintenance                                    10.65
  11240 - Maid or Houseman                                                 9.64
  11270 - Pest Controller                                                 12.02
  11300 - Refuse Collector                                                10.14
  11330 - Tractor Operator                                                11.59
  11360 - Window Cleaner                                                   9.80
12000 - Health Occupations
  12020 - Dental Assistant                                                14.07
  12040 - Emergency Medical Technician (EMT)/Paramedic/Ambulance Driver   14.14
  12071 - Licensed Practical Nurse I                                      16.10
  12072 - Licensed Practical Nurse II                                     18.15
  12073 - Licensed Practical Nurse III                                    19.92
  12100 - Medical Assistant                                               12.11
  12130 - Medical Laboratory Technician                                   15.28
  12160 - Medical Record Clerk                                            12.76
  12190 - Medical Record Technician                                       15.20
  12221 - Nursing Assistant I                                              9.30
  12222 - Nursing Assistant II                                            10.45
  12223 - Nursing Assistant III                                           11.23
  12224 - Nursing Assistant IV                                            12.61
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  12250 - Pharmacy Technician                                             12.45
  12280 - Phlebotomist                                                    12.61
  12311 - Registered Nurse I                                              24.92
  12312 - Registered Nurse II                                             28.66
  12313 - Registered Nurse II, Specialist                                 28.66
  12314 - Registered Nurse III                                            32.86
  12315 - Registered Nurse III, Anesthetist                               32.86
  12316 - Registered Nurse IV                                             37.79
13000 - Information and Arts Occupations
  13002 - Audiovisual Librarian                                           21.30
  13011 - Exhibits Specialist I                                           17.60
  13012 - Exhibits Specialist II                                          23.33
  13013 - Exhibits Specialist III                                         25.14
  13041 - Illustrator I                                                   17.60
  13042 - Illustrator II                                                  23.33
  13043 - Illustrator III                                                 25.14
  13047 - Librarian                                                       23.59
  13050 - Library Technician                                              15.47
  13071 - Photographer I                                                  14.17
  13072 - Photographer II                                                 17.18
  13073 - Photographer III                                                21.29
  13074 - Photographer IV                                                 22.85
  13075 - Photographer V                                                  27.63
15000 - Laundry, Dry Cleaning, Pressing and Related Occupations
  15010 - Assembler                                                        7.40
  15030 - Counter Attendant                                                7.40
  15040 - Dry Cleaner                                                      9.84
  15070 - Finisher, Flatwork, Machine                                      7.40
  15090 - Presser, Hand                                                    7.40
  15100 - Presser, Machine, Drycleaning                                    7.40
  15130 - Presser, Machine, Shirts                                         7.40
  15160 - Presser, Machine, Wearing Apparel, Laundry                       7.40
  15190 - Sewing Machine Operator                                         10.67
  15220 - Tailor                                                          11.47
  15250 - Washer, Machine                                                  8.23
19000 - Machine Tool Operation and Repair Occupations
  19010 - Machine-Tool Operator (Toolroom)                                18.63
  19040 - Tool and Die Maker                                              22.83
21000 - Material Handling and Packing Occupations
  21010 - Fuel Distribution System Operator                               16.99
  21020 - Material Coordinator                                            17.56
  21030 - Material Expediter                                              17.56
  21040 - Material Handling Laborer                                       12.72
  21050 - Order Filler                                                    11.90
  21071 - Forklift Operator                                               14.73
  21080 - Production Line Worker (Food Processing)                        14.73
  21100 - Shipping/Receiving Clerk                                        12.80
  21130 - Shipping Packer                                                 13.57
  21140 - Store Worker I                                                  12.38
  21150 - Stock Clerk (Shelf Stocker; Store Worker II)                    14.77
  21210 - Tools and Parts Attendant                                       16.51
  21400 - Warehouse Specialist                                            15.11
23000 - Mechanics and Maintenance and Repair Occupations
  23010 - Aircraft Mechanic                                               21.99
  23040 - Aircraft Mechanic Helper                                        18.03
  23050 - Aircraft Quality Control Inspector                              22.76
  23060 - Aircraft Servicer                                               19.68
  23070 - Aircraft Worker                                                 20.49
  23100 - Appliance Mechanic                                              18.83
  23120 - Bicycle Repairer                                                13.77
  23125 - Cable Splicer                                                   24.70
  23130 - Carpenter, Maintenance                                          17.40
  23140 - Carpet Layer                                                    16.96
  23160 - Electrician, Maintenance                                        21.27
  23181 - Electronics Technician, Maintenance I                           16.60
  23182 - Electronics Technician, Maintenance II                          20.02
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  23183 - Electronics Technician, Maintenance III                         20.76
  23260 - Fabric Worker                                                   16.29
  23290 - Fire Alarm System Mechanic                                      19.43
  23310 - Fire Extinguisher Repairer                                      15.91
  23340 - Fuel Distribution System Mechanic                               19.54
  23370 - General Maintenance Worker                                      15.42
  23400 - Heating, Refrigeration and Air Conditioning Mechanic            16.58
  23430 - Heavy Equipment Mechanic                                        18.38
  23440 - Heavy Equipment Operator                                        19.29
  23460 - Instrument Mechanic                                             18.53
  23470 - Laborer                                                         12.97
  23500 - Locksmith                                                       17.09
  23530 - Machinery Maintenance Mechanic                                  18.46
  23550 - Machinist, Maintenance                                          16.62
  23580 - Maintenance Trades Helper                                       13.66
  23640 - Millwright                                                      19.64
  23700 - Office Appliance Repairer                                       17.86
  23740 - Painter, Aircraft                                               18.16
  23760 - Painter, Maintenance                                            17.02
  23790 - Pipefitter, Maintenance                                         21.25
  23800 - Plumber, Maintenance                                            19.11
  23820 - Pneudraulic Systems Mechanic                                    18.53
  23850 - Rigger                                                          18.49
  23870 - Scale Mechanic                                                  17.21
  23890 - Sheet-Metal Worker, Maintenance                                 16.58
  23910 - Small Engine Mechanic                                           15.42
  23930 - Telecommunication Mechanic I                                    16.96
  23931 - Telecommunication Mechanic II                                   18.83
  23950 - Telephone Lineman                                               16.58
  23960 - Welder, Combination, Maintenance                                16.58
  23965 - Well Driller                                                    17.12
  23970 - Woodcraft Worker                                                18.59
  23980 - Woodworker                                                      14.98
24000 - Personal Needs Occupations
  24570 - Child Care Attendant                                             9.56
  24580 - Child Care Center Clerk                                         13.70
  24600 - Chore Aid                                                        8.73
  24630 - Homemaker                                                       12.95
25000 - Plant and System Operation Occupations
  25010 - Boiler Tender                                                   22.04
  25040 - Sewage Plant Operator                                           19.43
  25070 - Stationary Engineer                                             22.04
  25190 - Ventilation Equipment Tender                                    15.19
  25210 - Water Treatment Plant Operator                                  19.00
27000 - Protective Service Occupations
  (not set) - Police Officer                                              22.74
  27004 - Alarm Monitor                                                   15.12
  27006 - Corrections Officer                                             17.59
  27010 - Court Security Officer                                          20.31
  27040 - Detention Officer                                               18.29
  27070 - Firefighter                                                     20.59
  27101 - Guard I                                                         10.81
  27102 - Guard II                                                        15.15
28000 - Stevedoring/Longshoremen Occupations
  28010 - Blocker and Bracer                                              18.59
  28020 - Hatch Tender                                                    18.59
  28030 - Line Handler                                                    18.59
  28040 - Stevedore I                                                     17.26
  28050 - Stevedore II                                                    18.59
29000 - Technical Occupations
  21150 - Graphic Artist                                                  22.09
  29010 - Air Traffic Control Specialist, Center (2)                      30.83
  29011 - Air Traffic Control Specialist, Station (2)                     21.26
  29012 - Air Traffic Control Specialist, Terminal (2)                    23.42
  29023 - Archeological Technician I                                      15.57
  29024 - Archeological Technician II                                     18.33
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  29025 - Archeological Technician III                                    23.33
  29030 - Cartographic Technician                                         23.33
  29035 - Computer Based Training (CBT) Specialist/ Instructor            27.80
  29040 - Civil Engineering Technician                                    22.39
  29061 - Drafter I                                                       12.73
  29062 - Drafter II                                                      15.10
  29063 - Drafter III                                                     18.76
  29064 - Drafter IV                                                      23.33
  29081 - Engineering Technician I                                        17.05
  29082 - Engineering Technician II                                       18.84
  29083 - Engineering Technician III                                      21.16
  29084 - Engineering Technician IV                                       25.53
  29085 - Engineering Technician V                                        29.99
  29086 - Engineering Technician VI                                       35.59
  29090 - Environmental Technician                                        20.52
  29100 - Flight Simulator/Instructor (Pilot)                             30.20
  29160 - Instructor                                                      21.50
  29210 - Laboratory Technician                                           18.09
  29240 - Mathematical Technician                                         22.61
  29361 - Paralegal/Legal Assistant I                                     18.39
  29362 - Paralegal/Legal Assistant II                                    21.41
  29363 - Paralegal/Legal Assistant III                                   26.17
  29364 - Paralegal/Legal Assistant IV                                    31.65
  29390 - Photooptics Technician                                          22.61
  29480 - Technical Writer                                                27.15
  29491 - Unexploded Ordnance (UXO) Technician I                          19.59
  29492 - Unexploded Ordnance (UXO) Technician II                         23.71
  29493 - Unexploded Ordnance (UXO) Technician III                        28.41
  29494 - Unexploded (UXO) Safety Escort                                  19.59
  29495 - Unexploded (UXO) Sweep Personnel                                19.59
  29620 - Weather Observer, Senior  (3)                                   21.07
  29621 - Weather Observer, Combined Upper Air and Surface Programs (3)   18.95
  29622 - Weather Observer, Upper Air (3)                                 18.95
31000 - Transportation/ Mobile Equipment Operation Occupations
  31030 - Bus Driver                                                      15.95
  31260 - Parking and Lot Attendant                                       10.80
  31290 - Shuttle Bus Driver                                              14.37
  31300 - Taxi Driver                                                     10.60
  31361 - Truckdriver, Light Truck                                        14.37
  31362 - Truckdriver, Medium Truck                                       14.98
  31363 - Truckdriver, Heavy Truck                                        16.76
  31364 - Truckdriver, Tractor-Trailer                                    16.76
99000 - Miscellaneous Occupations
  99020 - Animal Caretaker                                                 9.46
  99030 - Cashier                                                          8.71
  99041 - Carnival Equipment Operator                                      8.55
  99042 - Carnival Equipment Repairer                                      8.89
  99043 - Carnival Worker                                                  7.48
  99050 - Desk Clerk                                                       9.16
  99095 - Embalmer                                                        21.22
  99300 - Lifeguard                                                        9.80
  99310 - Mortician                                                       20.84
  99350 - Park Attendant (Aide)                                           12.29
  99400 - Photofinishing Worker (Photo Lab Tech., Darkroom Tech)           9.80
  99500 - Recreation Specialist                                           14.42
  99510 - Recycling Worker                                                11.59
  99610 - Sales Clerk                                                      9.80
  99620 - School Crossing Guard (Crosswalk Attendant)                     10.52
  99630 - Sport Official                                                   8.51
  99658 - Survey Party Chief (Chief of Party)                             16.47
  99659 - Surveying Technician (Instr. Person/Surveyor Asst./Instr.)      13.70
  99660 - Surveying Aide                                                   8.97
  99690 - Swimming Pool Operator                                          11.78
  99720 - Vending Machine Attendant                                       10.47
  99730 - Vending Machine Repairer                                        11.78
  99740 - Vending Machine Repairer Helper                                 10.47
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________________________________________________________________________________
ALL OCCUPATIONS LISTED ABOVE RECEIVE THE FOLLOWING BENEFITS:
HEALTH & WELFARE: $2.59* an hour or $103.60* a week or $448.93* a month
VACATION: 2 weeks paid vacation after 1 year of service with a contractor or
successor; 3 weeks after 8 years, and 4 weeks after 15 years.  Length of service
includes the whole span of continuous service with the present contractor or
successor, wherever employed, and with the predecessor contractors in the
performance of similar work at the same Federal facility.  (Reg. 29 CFR 4.173)
HOLIDAYS: A minimum of ten paid holidays per year:  New Year's Day, Martin Luther
King Jr.'s Birthday, Washington's Birthday, Memorial Day, Independence Day,
Labor Day, Columbus Day, Veterans' Day, Thanksgiving Day, and Christmas Day.  (A
contractor may substitute for any of the named holidays another day off with pay in
accordance with a plan communicated to the employees involved.)  (See 29 CFR 4.174)
THE OCCUPATIONS WHICH HAVE PARENTHESES AFTER THEM RECEIVE THE FOLLOWING BENEFITS (as
numbered):
1)  Does not apply to employees employed in a bona fide executive, administrative,
or professional capacity as defined and delineated in 29 CFR 541.  (See CFR 4.156)
2)  APPLICABLE TO AIR TRAFFIC CONTROLLERS ONLY - NIGHT DIFFERENTIAL:  An employee is
entitled to pay for all work performed between the hours of 6:00 P.M. and 6:00 A.M.
at the rate of basic pay plus a night pay differential amounting to 10 percent of
the rate of basic pay.
3)  WEATHER OBSERVERS - NIGHT PAY & SUNDAY PAY:  If you work at night as part of a
regular tour of duty, you will earn a night differential and receive an additional
10% of basic pay for any hours worked between 6pm and 6am.  If you are a full-time
employed (40 hours a week) and Sunday is part of your regularly scheduled workweek,
you are paid at your rate of basic pay plus a Sunday premium of 25% of your basic
rate for each hour of Sunday work which is not overtime (i.e. occasional work on
Sunday outside the normal tour of duty is considered overtime work).
HAZARDOUS PAY DIFFERENTIAL: An 8 percent differential is applicable to employees
employed in a position that represents a high degree of hazard when working with or
in close proximity to ordinance, explosives, and incendiary materials.  This
includes work such as screening, blending, dying, mixing, and pressing of sensitive
ordance, explosives, and pyrotechnic compositions such as lead azide, black powder
and photoflash powder.  All dry-house activities involving propellants or
explosives.  Demilitarization, modification, renovation, demolition, and maintenance
operations on sensitive ordnance, explosives and incendiary materials.  All
operations involving regrading and cleaning of artillery ranges.
A 4 percent differential is applicable to employees employed in a position that
represents a low degree of hazard when working with, or in close proximity to
ordance, (or employees possibly adjacent to) explosives and incendiary materials
which involves potential injury such as laceration of hands, face, or arms of the
employee engaged in the operation,  irritation of the skin, minor burns and the
like; minimal damage to immediate or adjacent work area or equipment being used.  All
operations involving, unloading, storage, and hauling of ordance, explosive, and
incendiary ordnance material other than small arms ammunition.  These differentials
are only applicable to work that has been specifically designated by the agency for
ordance, explosives, and incendiary material differential pay.
** UNIFORM ALLOWANCE **
If employees are required to wear uniforms in the performance of this contract
(either by the terms of the Government contract, by the employer, by the state or
local law, etc.), the cost of furnishing such uniforms and maintaining (by
laundering or dry cleaning) such uniforms is an expense that may not be borne by an
employee where such cost reduces the hourly rate below that required by the wage
determination. The Department of Labor will accept payment in accordance with the
following standards as compliance:
The contractor or subcontractor is required to furnish all employees with an
adequate number of uniforms without cost or to reimburse employees for the actual
cost of the uniforms.  In addition, where uniform cleaning and maintenance is made
the responsibility of the employee, all contractors and subcontractors subject to
this wage determination shall (in the absence of a bona fide collective bargaining
agreement providing for a different amount, or the furnishing of contrary
affirmative proof as to the actual cost), reimburse all employees for such cleaning
and maintenance at a rate of $3.35 per week (or $.67 cents per day).  However, in
those instances where the uniforms furnished are made of "wash and wear"
materials, may be routinely washed and dried with other personal garments, and do
not require any special treatment such as dry cleaning, daily washing, or commercial
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laundering in order to meet the cleanliness or appearance standards set by the terms
of the Government contract, by the contractor, by law, or by the nature of the work,
there is no requirement that employees be reimbursed for uniform maintenance costs.
                         ** NOTES APPLYING TO THIS WAGE DETERMINATION **
Source of Occupational Title and Descriptions:
The duties of employees under job titles listed are those described in the
"Service Contract Act Directory of Occupations," Fourth Edition, January 1993, as
amended by the Third Supplement, dated March 1997, unless otherwise indicated.  This
publication may be obtained from the Superintendent of Documents, at 202-783-3238,
or by writing to the Superintendent of Documents, U.S. Government Printing Office,
Washington, D.C. 20402.  Copies of specific job descriptions may also be obtained
from the appropriate contracting officer.
REQUEST FOR AUTHORIZATION OF ADDITIONAL CLASSIFICATION AND WAGE RATE {Standard Form
1444 (SF 1444)}
Conformance Process:
The contracting officer shall require that any class of service employee which is
not listed herein and which is to be employed under the contract (i.e., the work to
be performed is not performed by any classification listed in the wage
determination), be classified by the contractor so as to provide a reasonable
relationship (i.e., appropriate level of skill comparison) between such unlisted
classifications and the classifications listed in the wage determination.  Such
conformed classes of employees shall be paid the monetary wages and furnished the
fringe benefits as are determined.  Such conforming process shall be initiated by
the contractor prior to the performance of contract work by such unlisted class(es)
of employees.  The conformed classification, wage rate, and/or fringe benefits shall
be retroactive to the commencement date of the contract. {See Section 4.6 (C)(vi)}
When multiple wage determinations are included in a contract, a separate SF 1444
should be prepared for each wage determination to which a class(es) is to be
conformed.
The process for preparing a conformance request is as follows:
1) When preparing the bid, the contractor identifies the need for a conformed
occupation) and computes a proposed rate).
2) After contract award, the contractor prepares a written report listing in order
proposed classification title), a Federal grade equivalency (FGE) for each
proposed classification), job description), and rationale for proposed wage
rate), including information regarding the agreement or disagreement of the
authorized representative of the employees involved, or where there is no authorized
representative, the employees themselves.  This report should be submitted to the
contracting officer no later than 30 days after such unlisted class(es) of employees
performs any contract work.
3) The contracting officer reviews the proposed action and promptly submits a report
of the action, together with the agency's recommendations and pertinent
information including the position of the contractor and the employees, to the Wage
and Hour Division, Employment Standards Administration, U.S. Department of Labor,
for review.  (See section 4.6(b)(2) of Regulations 29 CFR Part 4).
4) Within 30 days of receipt, the Wage and Hour Division approves, modifies, or
disapproves the action via transmittal to the agency contracting officer, or
notifies the contracting officer that additional time will be required to process the
request.
5) The contracting officer transmits the Wage and Hour decision to the contractor.
6) The contractor informs the affected employees.
Information required by the Regulations must be submitted on SF 1444 or bond paper.
When preparing a conformance request, the "Service Contract Act Directory of
Occupations" (the Directory) should be used to compare job definitions to insure
that duties requested are not performed by a classification already listed in the
wage determination.  Remember, it is not the job title, but the required tasks that
determine whether a class is included in an established wage determination.
Conformances may not be used to artificially split, combine, or subdivide
classifications listed in the wage determination.

*Effective June 1, 2004.
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CCR
DEPARTMENT OF THE ARMY

BALTIMORE DISTRICT, CORPS OF ENGINEERS
P.O. BOX 1715

          BALTIMORE, MARYLAND  21203-1715

CENAB-CT                               June 5, 2002

MEMORANDUM FOR ALL CONTRACTORS

SUBJECT:  Central Contractor Registration (CCR)

1.  Reference memorandum, CEDB, dated June 26, 1997, subject: Central
Contractor Registration.

2.  The purpose of this memorandum is to advise all contractors that your
company must be registered in the CCR or you will not be awarded a Federal
contract.

3.  The Debt Collection Improvement Act of 1996, requires Federal agencies to
have the Taxpayer Identification Number (TIN) for every contractor and to pay
every contractor through electronic funds transfer.  The CCR registration was
also created to be the single source of contractor data for the entire DoD,
to avoid administrative duplication and allow contractors to take
responsibility for the accuracy of their own business information supplying
it though a single registration.

4.  CCR allows Federal Government contractors to provide basic information,
capabilities, and financial information one time to the government. This
requirement applies to all solicitations and awards. The only exemptions will
be for purchases made with the Government wide commercial purchase card,
contracting offices located outside the U.S., classified contracts, and
contracts executed to support contingency or emergency operations.

5.  The Department of Defense (DoD) has implemented the capability for
contractors to register in the CCR through the World Wide Web.  For
information regarding CCR registration, the CCR Web site may be accessed at
http://www.ccr.gov/index.cfm .
Other information regarding registration can be obtained through CCR
Assistance Center (CCRAC) at 1-888-227-2423. A paper form for registration
may be obtained from the DoD Electronic Commerce Information Center at 1-800-
334-3414. (Note:  Companies that do not wish to conduct electronic commerce
with the Federal Government at this time can reduce the amount of information
they must provide by answering "no" to the question "Are you Electronic Data
Interchange capable?")

6. Effective immediately, the use of DUNS+4 numbers to identify vendors is
limited to identifying different CCR records for the same vendor at the
same physical location.  For example a vendor could have two records for
themselves at the same physical location to identify two separate bank
accounts.

• Vendors wishing to register their subsidiaries and other entities, should
ensure that each additional location obtains a separate DUNS number from Dun
& Bradstreet.  Dun & Bradstreet can be contacted at 1-800-333-0505.
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CENAB-CT
SUBJECT:  Central Contractor Registration (CCR)

• Vendors that are currently registered in CCR using a DUNS+4 number for reasons
other than mentioned above will be contacted by a CCR Team designated to
assist in the change.  Until at time, all registrations using the DUNS+4 are
considered active and complete.  The DUNS+4 vendors require no action until
they receive instruction from the designated CCR Team.

7.  This memorandum supersedes CENAB-CT memorandum, dated 1 January 2002,
Subject: Central Contractor Registration (CCR).

JAMES J. RICH, PhD.
Chief, Contracting Division



Vicinity Map
N.T.S.

32

32

295

175

REE
CE RO

AD

RID
GE

 RO
AD

170

RO
CK

EN
BA

CH
  R

D

O
BR

IE
N

  R
D

CO
O

PER   AVE

MAPES
  RD

ROCK  AVE

FORT MEADE

SITE

May 7, 2004

CONGRESSIONAL CAMPUS

PHASE ONE

FORT MEADE, MARYLAND

© Stephenson & Good 2004

100% SUBMISSION

LANDSCAPE PLAN

Location Map
N.T.S.

295

32 95

95

95

495

270

695

FORT MEADE

BALTIMORE

WASHINGTON
CHESAPEAKE BAY

ARCHITECT OF THE CAPITOL

T
E

I T

C T
E

PIT
O

A
O

H

179

ALAN M. HANTMAN, FAIA

HU
BER

 RD

CH
A

M
BERLIN

 AVE

POTOMAC RIVER



ARCHITECT OF THE CAPITAL
CONGRESSIONAL CAMPUS
FORT MEADE, MARYLAND

TOC-1

PROJECT TABLE OF CONTENTS

SECTION
      NO. TITLE

DIVISION 1 – GENERAL REQUIRMENTS

01010 SPECIAL CLAUSES

DIVISION 2 – SITE CONSTRUCTION

02920 PLANTING SOIL
02925 SODDED LAWN
02930 TREES AND TREE INSTALLATION

--- END OF PROJECT TABLE OF CONTENTS---



Landscape Master Plan, AOC, Ft Meade, MD AOCLAND

SECTION 01010

SPECIAL CLAUSES

PART 1   GENERAL

1.1   ADMINISTRATIVE REQUIREMENTS

1.1.1   PROGRESS SCHEDULING AND REPORTING: (FEB 1985)

The Contractor, shall within five days or as otherwise determined by the 
Contracting Officer, after date of commencement of work, submit for 
approval a practicable progress schedule showing the manner in which he 
intends to prosecute the work.  NADB Form 1153 ("Physical Construction 
Progress Chart") will be furnished upon request for use in preparing this 
schedule.  If a Contractor form is used, the same information as shown in 
the NADB Form 1153 shall be provided. (CENAB-CO-E)

1.1.2   PAYMENTS TO CONTRACTORS: (NOV 1976)

For payment purposes only, an allowance will be made by the Contracting 
Officer of 100 percent of the invoiced cost of materials or equipment 
delivered to the site but not incorporated into the construction, pursuant 
to the Contract Clause entitled "PAYMENTS UNDER FIXED-PRICE CONSTRUCTION 
CONTRACTS".  The Contracting Officer may also, at his discretion, take into 
consideration the cost of materials or equipment stored at locations other 
than the jobsite, when making progress payments under the contract.  In 
order to be eligible for payment, the Contractor must provide satisfactory 
title evidence that he has acquired title to such material or equipment, 
and that it will be utilized on the work covered by this contract.  
Further, all items must be properly stored and protected.  Earnings will be 
computed using 100% of invoiced value.  (CENAB-CO-E)

1.1.3   PURCHASE ORDER: (SEP 1975 REV JUN 1991)

One readable copy of all purchase orders for material showing firm names 
and addresses, and all shipping bills, or memoranda of shipment received 
regarding such material, shall be furnished to the appointed Contracting 
Officer's Representative as soon as issued.  Such orders, shipping bills or 
memoranda shall be so worded or marked that all material can be definitely 
identified.  At the option of the Contractor, the copy of the purchase 
order may or may not indicate the purchase price.  (CENAB-CO-E)

1.1.4   FACILITY SECURITY REQUIREMENTS:

a.   Paragraph CONTRACTOR'S ACCESS is a basic plan for the Contractor.  If 
additional information is needed, the POC is Carl A. Penski and can be 
reached at OFFICE - (301)677-0263; FAX - (301)677-0363; CELL - 
(443)831-7182.

b.   Paragraphs LIMITED ACCESS CONTROL; 24-HOUR ACCESS CONTROL and VEHICLE 

SECTION 01010  Page 1



Landscape Master Plan, AOC, Ft Meade, MD AOCLAND

REGISTRATION: If additional information is needed the POC is Mr. Julius 
Simms, Public Affairs Officer at (301) 677-1301.

1.1.4.1   Contractor's Access

a.   All Contractor personnel accessing Ft. Meade shall obtain a One-Day 
Pass, Seven-Day Pass, Contractor ID badge, or Contractor Statement of 
Responsibility as appropriate. Passes, badges, and vehicle stickers can be 
obtained at the Ft. Meade Visitor Control Center at Reece Road and Rt. 175. 
Hours of operation are 7:30 AM - 4:30 PM, Monday through Friday.

1.  One-Day Pass. A representative of the Contracting officer must be 
present to sponsor the individual at the Ft. Meade Visitor Control 
Center. Non-drivers/passengers have the option of obtaining a 
signed Contractor Statement of Responsibility.

2.  Seven-Day Pass. A representative of the Contracting officer must 
be present to sponsor the individual at the Ft. Meade Visitor 
Control Center. Only one Seven-Day Pass will be issued to a given 
individual. After the initial Seven-Day Pass expires, only One-Day 
Passes or Contractor Statements of Responsibility will be issued.

3.  30-Day Contractor ID badge. Requires the Contracting officer to 
submit on the behalf of the Contractor a letter to the Ft. Meade 
Provost Marshall's Office. The letter includes: company, name, 
social security number, and birthdate. The Contractor shall allow 
for two-week processing time since a background check is involved.

4.  90-Day Contractor ID badge. Requires the Contracting officer to 
submit on the behalf of the Contractor PMO Form 109-RE-1 to the 
Ft. Meade Provost Marshall's Office. The Contractor shall allow 
for two-week processing time since a background check is involved.

5.  One-Year Contractor ID badge. Requires the Contracting Officer to 
submit on the behalf of the Contractor PMO Form 109-RE-1 to the 
Ft. Meade Provost Marshall's Office. The Contractor shall allow 
for two-week processing time since a background check is involved.

6.  Renewals of Contractor ID badges. The Contractor shall notify the 
Contracting Officer that their badge is about to expire at least 
2-weeks in advance of the expiration date so that he can re-submit 
PMO Form 109-RE-1 on his behalf.

b.   Vehicle Access. All Contractor vehicles must be registered in order to 
access Ft. Meade.

1. Vehicle Registration. Drivers needs their driver's license, proof 
of insurance, and vehicle registration. If the driver does not own 
the vehicle, the driver needs power of attorney or a notarized 
letter from the owner stating that this individual is responsible 
for the vehicle.

2.  Vehicle Inspection. All vehicles are inspected upon their first 
entry of Ft. Meade. Subsequent inspections are random.
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c.   Deliveries will need a bill of lading indicating the Contractor's name 
and to which contract deliveries are being made. Delivery vehicles must use 
the Ft. Meade/NSA delivery gate at Mapes Road and Rt. 32.

1.1.4.2   Limited Access Control

a.   Limited access control involves gates either permanently closed or 
manned by military police or security personnel.

1.  Range Road and Pepper Road entrances are permanently closed.

b.   Four gates with limited access Monday thru Friday and closed on 
weekends and holidays are as follows:

1.  NSA Connector and BW Parkway - open 5 a.m. thru 9 p.m. 2.

2.  Mapes Road and Route 175 - open 5 a.m. thru 9 p.m.

3.  Rockenbach Road and Route 175 - open 5 a.m. thru 9 p.m.

4.  Llewelly Avenue and Route 175 - open 5:30 - 8:30 a.m. and 3 - 6 
p.m.

1.1.4.3   24-Hour Access Control

a.   The following gates have 24-hour access seven days a week.

a.  Mapes Road and Route 32.

b.  Reece Road and Route 175 (Visitors Center Location)

c.  Canine Road and Route 32.

d.  Sanford Road and Route 32 (temporary closed due to construction.)

b.   Everyone who lives or works on Fort Meade must register their 
vehicles.  Only registered vehicles will be allowed to enter.  Vehicles 
that are not registered with the installation Provost Marshall Office will 
be denied access and re-routed to the Visitors Center entrance to register 
their vehicle or obtain a day pass.

1.1.4.4   Contractor Access/Haul Route

Route into and through Fort Meade to the site shall be Route 32, Mapes Road 
for vehicle inspection; right on O'Brien Road; left on Dutt Road; right on 
Zimborski Avenue; left on Rock Avenue to the AOC parcel on the right.  
Additional information may be obtained from the Contracting Officer.

1.1.4.5   Vehicle Registration

a.  Provide identification showing government affiliation.
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b.  Provide a valid driver's license, vehicle registration and proof 
of insurance.

c.  If someone else ownes the vehicle, the owner must authorize the 
registration with either a power of attorney or a notarized letter.

1.1.5   CITIZENSHIP

U.S. Citizenship is not a requirement of this contract.

1.1.6   NEGOTIATED  MODIFICATIONS:   (OCT  84)

Whenever profit is negotiated as an element of price for any modification 
to this contract with either prime or subcontractor, a reasonable profit 
shall be negotiated or determined by using the OCE Weighted Guidelines 
method outlined in EFARS 15.902.  (Sugg.  NAB 84-232)

1.1.7   PHOTOGRAPHS (SEP 85 REV JUN 1991)

Photographs will be taken by authorized Government personnel.  It shall be 
the Contractor's responsibility to monitor the site to ensure no photos are 
taken by Contractor personnel or other unauthorized persons during the 
duration of this contract.  All personnel proposing to photograph 
construction shall be able to furnish valid identification satisfactory to 
the Contracting Officer.

1.1.8   PERMITS

The permits and other data listed below shall be obtained or furnished by 
the Contractor.  After final approvals by the respective state agencies are 
received, the Contractor will furnish approval letters and permits to the 
Contracting Officer before the start of construction.  The Contractor shall 
abide by all permit requirements.  

a.  Erosion and Sedimentation (E&S) Control Plan:  The Contractor 
shall design and obtain approval for an Erosion and Sediment 
control plan in accordance with the Maryland Department of the 
Environment (MDE) Standards and Specifications for Soil Erosion 
and Sediment Control Manual.  The Department of Public Works (DPW) 
will sign as the "Owner/Developer."

b.  Excavation Permit: The Contractor shall be responsible for 
obtaining an Excavation Permit from Fort Meade DPW prior to 
construction.  Methods/limits of excavation must be worked out 
with Ft. Meade during this process.

c.  All other applicable permits as specified in Contract Clause 
PERMITS AND RESPONSIBILITIES.

1.2   JOB CONDITIONS

1.2.1   LAYOUT OF WORK: (APR 1972)

The Contractor shall lay out his work and shall be responsible for all 
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measurements in connection therewith.  The Contractor shall furnish, at his 
own expense, all templates, platforms, equipment, tools and materials and 
labor as may be required in laying out any part of the work.  The 
Contractor will be held responsible for the execution of the work to such 
lines and elevations shown on the drawings or indicated by the Contracting 
Officer.  (CENAB)

1.2.2   TRANSPORTATION FACILITIES:

The principal access roads are Maryland  Routes  198,  32  and  175.   
These  State Highways also connect to the other major highways, U.S.  1 and 
I-95.   There  is no current rail service to Fort Meade.  The Maryland 
Department of Transportation  provides  daily  bus  service between the 
Fort and downtown  Baltimore  and  the  Baltimore-Washington  International 
Airport.

1.2.3   UTILITIES

1.2.3.1   AVAILABILITY OF UTILITIES INCLUDING LAVATORY FACILITIES: (JUN  1980)

It shall be the responsibility of the Contractor to provide all utilities 
he may require during the entire life of the contract.  He shall make his 
own investigation and determinations as to the availability and adequacy of 
utilities for his use for renovation purposes.  He shall install and 
maintain all necessary supply lines, connections, and meters if required, 
but only at such locations and in such manner as approved by the 
Contracting Officer.  Before final acceptance of work under this contract, 
all temporary supply lines, connections installed by the Contractor shall 
be removed by him in a manner satisfactory to the Contracting Officer.  
(CENAB)

1.2.3.2   Interruption of Utilities: (1972) 

It is not anticipated that utilities will need to be shut down.  This 
paragraph provides steps if shutdown is required.  Coordination specified 
below applies if the Contractor is working in an occupied school.  If the 
school is unoccupied, consult the Contracting Officer if utility 
documentation is need prior to interruption.

1.2.3.3   Interruptions of Services  

No utility services shall be interrupted by the Contractor to make 
connections, to relocate, or for any purpose without approval of the 
Contracting Officer.

1.2.3.4   Permission to Shut Down

Request for permission to shut down utility services shall be submitted in 
writing to the Contracting Officer not less than 17 days prior to the 
proposed date of interruption.  The request shall give the following 
information:

a.  Nature of Utility (Electric, gas, water, etc.)
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b.  Size of line and location of shutoff.

c.  Buildings and services affected.

d.  Hours and date of shutoff.

e.  Estimated length of time service will be interrupted.

1.2.3.5   Receipt of Proposal

The Contractor shall not shut down any utility services until written 
approval has been received from the Contracting Officer.

1.2.3.6   Shutoffs

Shutoffs which will cause interruption of Government work operations as 
determined by the Contracting Officer shall be accomplished during regular 
non-work hours or on non-work days of the Using Agency without any 
additional cost to the Government.

1.2.4   Utility Markings

The Contractor shall contact the installation/DPW and the One-Call Service, 
a minimum of 14 days and 48 hours, respectively, prior to any excavation 
requesting utility location markings. The Contractor shall not proceed with 
any excavation until all utilities, including abandoned utilities, have 
been marked to the satisfaction of the Contracting Officer.  Prior to 
requesting the marking of utilities, the Contractor shall stake out 
proposed excavations and limits of work with white lines ("White Lining").  
It is the Contractor's responsibility to ensure that all permits 
(excavation or otherwise, including DPW permits) are current and up-to-date 
without expiration.  In addition to the above requirements the Contractor 
shall:

a)  Visually survey and verify that all utility markings are 
consistent with existing appurtenances such as manholes, valve 
boxes, poles, pedestals, pad-mounted devices, gas meters, etc. 
prior to any excavation.  

b)  Hand dig test holes to verify the depth and location of all 
utilities prior to any mechanical excavation within the limits of 
work.  Other non-damaging methods for utility verification, as 
indicated in (d) below, may be considered subject to approval by 
the Contracting Officer.  Also, verify that any abandoned 
utilities are not active.

c)  Preserve all utility markings for the duration of the project to 
the furthest extent possible.

d)  When excavation is performed within 2 feet of any utility line, a 
non-damaging method of excavation shall be used.  The non-damaging 
method shall be hand digging.  Other non-damaging methods, such 
as, soft digging, vacuum excavation, pneumatic hand tools, may be 
considered subject to approval by the Contracting Officer.
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e)  Regardless of the type of excavation, the Contractor shall notify 
the Contracting Officer a minimum of 72 hours prior to any 
excavation activity.  Failure to notify the Contracting Officer 
can result in the issuance of a "Stop Work" order, which shall not 
be justification for contract delay or time extension.  The 
Government reserves the right to have personnel present on site 
during any type of excavation.

f) The Contractor's Quality Control System Manager shall ensure that 
all excavation requirements herein are met at the time of the 
preparatory phase of quality control, and that the excavation 
procedures are reviewed during the preparatory phase meeting.  
This preparatory phase of control shall also establish and 
document contingency plans and actions to be followed in the event 
that existing utilities are damaged or interrupted.  Locations of 
shut off or isolation devices along with other safety features 
shall be established and their operation reviewed.

g)  Any work other than excavation in the vicinity of a utility, that 
could damage or interrupt a utility, such as, exterior or interior 
work near transformers, power lines, poles, above ground gas 
lines, gas meters, etc., shall be done with extreme care.  The 
Contractor shall specifically note during the preparatory phase of 
quality control, the construction techniques to be used to 
preclude damaging or interrupting any utility.  This preparatory 
phase of control shall also establish and document contingency 
plans and actions to be followed in the event that existing 
utilities are damaged or interrupted.  Locations of shut off or 
isolation devices along with other safety features shall be 
established and their operation reviewed.

h) The Contractor shall complete a risk assessment, using the attached 
checklist, at least one week prior to the start of any excavation 
or other work in the vicinity of a utility.  The risk assessment 
shall be submitted for government approval prior to any excavation 
or other work in the vicinity of a utility.  A risk assessment 
shall be completed for each definable feature of work encountering 
utilities and shall include all utilities anticipated to be 
encountered.

1.2.5   DISPOSAL OF EXISTING MATERIAL AND EQUIPMENT (DEC 1975)

All removed, dismantled or demolished material and/or equipment including 
rubble, scrap and debris not specified or indicated to be Government 
salvaged, reinstalled under this contract or otherwise retained for 
disposal on Government land will become the property of the Contractor and 
shall be promptly removed from the site and disposed of by the Contractor 
at his own expense and responsibility.  (CENAB)

1.2.6   COMPLIANCE WITH POST REGULATIONS:  (JUL 1980)

The site of the work is on a military reservation and all rules and 
regulations issued by the Commanding Officer covering general safety, 
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security, sanitary requirements, pollution control, traffic regulations and 
parking, shall be observed by the Contractor.  All similar regulations 
governing the Architect of the Capital property shall also be observed by 
the Contractor.  Information regarding these requirements may be obtained 
by contacting the Contracting Officer, who will provide such information or 
assist in obtaining same from appropriate authorities.  (MEMO)

1.2.7   MAINTENANCE OF ACCESS:  (DEC 1975)  

Unless approved by the Contracting Officer, the Contractor shall not block 
passage through sidewalks, roads, alleys or other entranceways to buildings 
during performance of work under this contract. (CENAB)

1.2.8   PROTECTION OF GOVERNMENT PROPERTY AND PERSONNEL:  (DEC 1975)

1.2.8.1   Protection of Equipment

All existing Government owned equipment within the work area shall be 
protected by the Contractor from damage caused by construction operations.  
Existing work damaged by construction operations shall be promptly repaired 
by the Contractor at his own expense.

1.2.8.2   Protection of Personnel

The Contractor shall protect personnel by installing safety rails and/or 
barricades as applicable to prevent injury from unauthorized entry into 
work areas.  Warning signs shall be erected as necessary to indicate 
Construction areas or hazardous zones.  Work shall proceed in such manner 
as to prevent the undue spread of dust and flying particles.

1.2.8.3   Measures to Prevent Damage/Injury

The Contractor shall take such additional measures as may be directed by 
the Contracting Officer to prevent damage or injury to Government property 
or personnel.  (CENAB)

1.2.9   TIME EXTENSIONS FOR UNUSUALLY SEVERE WEATHER:

1.2.9.1   Procedure for Time Extensions

This provision specifies the procedure for  determination of time  
extensions for unusually severe weather in accordance the contract  clause 
entitled "Default:  (Fixed Price  Construction)". In order  for  the 
Contracting Officer to award a time  extension under this clause, the 
following conditions must be satisfied:

a.   The  weather  experienced at the project site  during  the contract  
period  must be found to be unusually severe,  that is, more  severe than 
the adverse weather anticipated for the  project location during any given 
month.

b.  The unusually severe weather must actually cause a delay to the  
completion  of  the project.  The delay must  be  beyond  the control and 
without the fault or negligence of the Contractor.
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1.2.9.2   Monthly Schedule

The  following  schedule of monthly  anticipated  adverse weather  delays  
is  based  on National  Oceanic  and  Atmospheric Administration (NOAA) or 
similar data for the project location and will   constitute  the  base  
line   for  monthly   weather   time evaluations.   The  contractor's  
progress schedule must  reflect these  anticipated adverse weather delays 
in all weather dependent activities.

MONTHLY  ANTICIPATED ADVERSE WEATHER DELAY
WORK DAYS BASED ON (5) DAY WORK WEEK

JAN  FEB  MAR  APR  MAY  JUN  JUL  AUG  SEP  OCT  NOV  DEC
 7    6    6    7    7    6    4    5    3    5    4    4

1.2.9.3   Notice  to Proceed (NTP)

Upon  acknowledgment of the Notice to Proceed  (NTP)  and continuing  
throughout the contract, the contractor will record on the  daily  CQC  
report,  the occurrence of  adverse  weather  and resultant  impact  to  
normally scheduled  work.   Actual  adverse weather delay days must prevent 
work on critical activities for 50 percent  or  more  of the contractor's 
scheduled work  day.   The number  of  actual adverse weather delay days 
shall  include  days impacted  by  actual  adverse  weather (even if  
adverse  weather occurred  in  previous month), be calculated 
chronologically  from the  first to the last day of each month, and be 
recorded as  full days.   If the number of actual adverse weather delay 
days exceeds the number of  days anticipated  in  paragraph  1.2.9.2, 
above,  the Contracting Officer will convert any qualifying delays to 
calendar days,  giving full consideration for equivalent fair weather  work 
days,  and  issue a modification in accordance with the  contract clause 
entitled "Default (Fixed Price Construction)".

1.2.10   WORKING HOURS

WORKING HOURS: (DEC 93)  It shall be the Contractors responsibility to 
obtain the working hours other than the normal five (5) day work week 08:00 
am to 4:30 pm.

1.2.11   ORDER OF WORK AND COORDINATION WITH OTHER CONTRACTORS (FEB 1979)

Other  Contractors are presently working in the same  area. After  award  
of  this contract a meeting will be  held  with  all contractor  
representatives and the Contracting Officer to develop
a plan of work coordination.  In case of disagreement regarding use  of  an 
area the decision of the Contracting Officer will control. (CENAB)

1.3   SAFETY

1.3.1   APPLICABLE PUBLICATIONS:

The publications listed below form a part of this specification and are 
referred to in the text by the basic designation only.  All interim changes 
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(changes made between publications of new editions) to the U.S. Army Corps 
of Engineers Safety and Health Requirements Manual, EM 385-1-1, will be 
posted on the Headquarters Website.  The date that it is posted shall 
become the official effective date of the change and contracts awarded 
after this date shall require to comply accordingly. The website location 
where these changes can be found is under the button entitled "Changes to 
EM", located at: "http://www.hq.usace.army.mil/soh/hqusace_soh.htm".

1.3.1.1   U.S. ARMY CORPS OF ENGINEERS:

EM 385-1-1            (03 Nov 03) Safety - Safety and Health Requirements

1.3.2   GENERAL:

Worker safety is of paramount importance.  The Contractor shall comply with 
the Contract Clause in the Solicitation entitled ACCIDENT PREVENTION, 
including the U.S. Army Corps of Engineers Safety and Health Requirements 
Manual referred to therein in addition to the provisions of this 
specification.

1.3.3   SAFETY PROGRAM:

The U.S. Army Corps of Engineers Safety and Health Requirements Manual, EM 
385-1-1, and all subsequent revisions referred to in the Contract Clause 
ACCIDENT PREVENTION of this contract, are hereby supplemented as follows:

a.  The Contractor shall designate an employee responsible for overall 
supervision of accident prevention activities. Such duties shall 
include: (1) assuring applicable safety requirements are (a) 
communicated to the workers in a language they understand 
(reference EM 385-1-1, 3 Sep 1996, 01.A.04). It is the 
Contractor's responsibility to ascertain if there are workers on 
the job who do not speak and/or understand the English language. 
If such workers are employed by the prime contractor or 
subcontractors, at any tier, it is the prime contractor's 
responsibility to insure that all safety programs, signs, and tool 
box meetings are communicated to the workers in a language they 
understand, and that a bilingual employee is on site at all time. 
If the contractor contends that interpreters and/or bilingual 
signs are not required, a language certificate must be provided 
which verifies that all workers (whose native tongue is other than 
English) have a command of the English language sufficient to 
understand all direction, training and safety requirements, 
whether written or oral, and (b) incorporated in work methods, and 
(2) inspecting the work to ensure that safety measures and 
instructions are actually applied.  The proposed safety supervisor 
name and qualifications shall be submitted in writing for approval 
to the Contracting Officer's Representative.  This individual must 
have prior experience as a safety engineer or be able to 
demonstrate his/her familiarity and understanding of the safety 
requirements over a prescribed trial period. The safety engineer 
shall have the authority to act on behalf of the Contractor's 
general management to take whatever action is necessary to assure 
compliance with safety requirements. The safety supervisor is 
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required to be on the site when work is being performed.

b.  Prior to commencement of any work at a job site, a preconstruction 
safety meeting shall be held between the Contractor and the Corps 
of Engineers Area/Resident Engineer to discuss the Contractor's 
safety program and in particular to review the following 
submittals:

      (1)  Contracts Accident Prevention Plan: An acceptable 
accident prevention plan, written by the prime Contractor for the 
specific work and implementing in detail the pertinent 
requirements of EM 385-1-1, shall be submitted for Government 
approval.

      (2)  Activity Phase Hazard Analysis Plan: Prior to beginning 
each major phase of work, an activity hazard analysis (phase plan) 
shall be prepared by the Contractor for that phase of work and 
submitted to the Contracting Officer's Representative for 
approval.  A phase is defined as an operation involving a type of 
work presenting hazards not experienced in previous operations or 
where a new subcontractor or work crew is to perform work.  The 
analysis shall address the hazards for each activity performed in 
the phase and shall present the procedures and safeguards 
necessary to eliminate the hazards or reduce the risk to an 
acceptable level.  

c.  Subsequent jobsite safety meetings shall be held as follows:

      (1)  A safety meeting shall be held at least once a month for 
all supervisors on the project to review past activities, to plan 
ahead for new or changed operations and to establish safe working 
procedures to anticipated hazards.  An outline report of each 
monthly meeting shall be submitted to the Contracting Officer's 
Representative.

      (2)  At least one safety meeting shall be conducted weekly, 
or whenever new crews begin work, by the appropriate field 
supervisors or foremen for all workers.  An outline report of the 
meeting giving date, time, attendance, subjects discussed and who 
conducted it shall be maintained and copies furnished the 
designated authority on request.

1.3.4   ACCIDENTS:

Chargeable accidents are to be investigated by both Contractor personnel 
and the Contracting Officer.

1.3.4.1   Accident Reporting, Eng Form 3394:

Section 1, Paragraph 01.D,  of EM 385-1-1 and the Contract Clause entitled 
ACCIDENT PREVENTION are amended as follows: The prime Contractor shall 
report on Eng Form 3394, supplied by the Contracting Officer, all injuries 
to his employees or subcontractors that result in lost time and all damage 
to property and/or equipment in excess of $2,000 per incident.  Verbal 
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notification of such accident shall be made to the Contracting Officer 
within 24 hours.  A written report on the above noted form shall be 
submitted to the Contracting Officer within 72 hours following such 
accidents.  The written report shall include the following:

a.  A description of the circumstances leading up to the accident, the 
cause of the accident, and corrective measures taken to prevent 
recurrence.

b.  A description of the injury and name and location of the medical 
facility giving examination and treatment.

c.  A statement as to whether or not the employee was permitted to 
return to work after examination and treatment by the doctor, and 
if not, an estimate or statement of the number of days lost from 
work.  If there have been days lost from work, state whether or 
not the employee has been re-examined and declared fit to resume 
work as of the date of the report.

1.3.4.2   OSHA Requirements:

a.  OSHA Log: A copy of the Contractor's OSHA Log of Injuries shall be 
forwarded monthly to the Contracting Officer.

b.  OSHA Inspections: Contractors shall immediately notify the 
Contracting Officer when an OSHA Compliance official (Federal or 
State representative) presents his/her credentials and informs the 
Contractor that the workplace will be inspected for OSHA 
compliance.  Contractors shall also notify the Contracting Officer 
upon determination that an exit interview will take place upon 
completion of the OSHA inspection. (NABSA OCT 05, 1976)

1.4   CONTRACTOR QUALITY CONTROL

1.4.1   GENERAL

The Contractor shall provide and maintain an effective quality control 
program that complies with the Contract Clause entitled "Inspection of  
Construction."  The Contractors Quality Control Program through inspection 
and reporting shall demonstrate and document the extent of compliance of 
all work with the standards and quality established by the contract 
document. The burden of proof of contract compliance is placed on the 
Contractor and not assumed by the Government. The Contractor's Quality 
Control will not be accepted without question.  The Contractor's Quality 
Control program shall include daily inspections and provide for a daily 
report of CQC activity.

1.4.2   CONTROL

Contractor Quality Control is the means by which the Contractor ensures 
that the construction, to include that of subcontractors and suppliers, 
complies with the requirements of the contract.  At least three phases of 
control shall be conducted by the CQC System Manager for each definable 
feature of work as follows:
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1.4.2.1   Preparatory Phase

This phase shall be performed prior to beginning work on each definable 
feature of work, after all required plans/documents/materials are 
approved/accepted, and after copies are at the work site.  This phase shall 
include:

a.  A review of each paragraph of applicable specifications, reference 
codes, and standards.  A copy of those sections of referenced 
codes and standards applicable to that portion of the work to be 
accomplished in the field shall be made available by the 
Contractor at the preparatory inspection.  These copies shall be 
maintained in the field and available for use by Government 
personnel until final acceptance of the work.

b.  A review of applicable contract drawings, if any.

c.  A check to assure that all materials and/or equipment have been 
tested, submitted, and approved.

d.  Review of provisions that have been made to provide required 
control inspection and testing.

e.  Examination of the work area to assure that all required 
preliminary work has been completed and is in compliance with the 
contract.

f.  A physical examination of required materials, equipment, and 
sample work to assure that they are on hand, conform to approved 
shop drawings or submitted data, and are properly stored.

g.  A review of the appropriate activity hazard analysis to assure 
safety requirements are met.

h.  Discussion of procedures for controlling quality of the work 
including repetitive deficiencies.  Document construction 
tolerances and workmanship standards for that feature of work.

i.  A check to ensure that the portion of the plan for the work to be 
performed has been accepted by the Contracting Officer.

j.  Discussion of the initial control phase.

k.  The Government shall be notified at least 24 hours in advance of 
beginning the preparatory control phase.  This phase shall include 
a meeting conducted by the CQC System Manager and attended by the 
superintendent, other CQC personnel (as applicable), and the 
foreman responsible for the definable feature.  The results of the 
preparatory phase actions shall be documented by separate minutes 
prepared by the CQC System Manager and attached to the daily CQC 
report.  The Contractor shall instruct applicable workers as to 
the acceptable level of workmanship required in order to meet 
contract specifications.
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1.4.2.2   Initial Phase

This phase shall be accomplished at the beginning of a definable feature of 
work.  The following shall be accomplished:

a.  A check of work to ensure that it is in full compliance with 
contract requirements.  Review minutes of the preparatory meeting.

b.  Verify adequacy of controls to ensure full contract compliance.  
Verify required control inspection and testing.

c.  Establish level of workmanship and verify that it meets minimum 
acceptable workmanship standards.  Compare with required sample 
panels as appropriate.

d.  Resolve all differences.

e.  Check safety to include compliance with and upgrading of the 
safety plan and activity hazard analysis.  Review the activity 
analysis with each worker.

f.  The Government shall be notified at least 24 hours in advance of 
beginning the initial phase.  Separate minutes of this phase shall 
be prepared by the CQC System Manager and attached to the daily 
CQC report.  Exact location of initial phase shall be indicated 
for future reference and comparison with follow-up phases.

g.  The initial phase should be repeated for each new crew to work 
onsite, or any time acceptable specified quality standards are not 
being met.

1.4.2.3   Follow-Up Phase

Daily checks shall be performed to assure control activities, including 
control testing, are providing continued compliance with contract 
requirements, until completion of the particular feature of work.  The 
checks shall be made a matter of record in the CQC documentation.  Final 
follow-up checks shall be conducted and all deficiencies corrected prior to 
the start of additional features of work which may be affected by the 
deficient work.  The Contractor shall not build upon nor conceal 
non-conforming work.

1.4.2.4   Additional Preparatory and Initial Phases

Additional preparatory and initial phases shall be conducted on the same 
definable features of work if:  the quality of on-going work is 
unacceptable; if there are changes in the applicable CQC staff, onsite 
production supervision or work crew; if work on a definable feature is 
resumed after a substantial period of inactivity; or if other problems 
develop.
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1.4.3   CONTRACTOR QUALITY CONTROL PLAN

1.4.3.1   General

Not later than 14 days after receipt of Notice To Proceed the Contractor 
shall submit to the Contracting Officer for approval a Contractor Quality 
Control (CQC) Plan showing proposed implementation of the requirements of 
the Contract Clause titled "Inspection of Construction."  The plan shall 
identify personnel, procedures, control, instructions, test, records, and 
forms to be used.  Construction will be permitted to begin only after 
acceptance of the CQC Plan.  

1.4.3.2   CQC System Manager 

The Contractor shall identify as CQC System Manager an individual within 
the onsite work organization who shall be responsible for overall 
management of CQC and have the authority to act in all CQC matters for the 
Contractor.  The CQC System Manager shall be a construction person with a 
minimum of 5 years in related work.  This CQC System Manager shall be on 
the site at all times during construction and shall be employed by the 
prime Contractor.  The CQC System Manager shall be assigned as System 
Manager but may have duties as project superintendent in addition to 
quality control. An alternate for the CQC System Manager shall be 
identified in the plan to serve in the event of the System Manager's 
absence.  The requirements for the alternate shall be the same as for the 
designated CQC System Manager.

1.4.4   Documentation

The Contractor shall maintain current records providing factual evidence 
that required quality control activities and/or tests have been performed.  
These records shall include the work of subcontractors and suppliers and 
shall be on an acceptable form that includes, as a minimum, the following 
information:

a.  Contractor/subcontractor and their area of responsibility.

b.  Operating plant/equipment with hours worked, idle, or down for 
repair.

c.  Work performed each day, giving location, description, and by whom.

d.  Test and/or control activities performed with results and 
references to specifications/drawings requirements.  The control 
phase shall be identified (Preparatory, Initial, Follow-up).  List 
deficiencies noted along with corrective action.

e.  Quantity of materials received at the site with statement as to 
acceptability, storage, and reference to specifications/drawings 
requirements.

f.  Submittals and deliverables reviewed, with contract reference, by 
whom, and action taken.
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g.  Off-site surveillance activities, including actions taken.

h.  Job safety evaluations stating what was checked, results, and 
instructions or corrective actions.

i.  Instructions given/received and conflicts in plans and/or 
specifications.

j.  Contractor's verification statement.

These records shall indicate a description of trades working on the 
project; the number of personnel working; weather conditions encountered; 
and any delays encountered.  These records shall cover both conforming and 
deficient features and shall include a statement that equipment and 
materials incorporated in the work and workmanship comply with the 
contract.  The original and one copy of these records in report form shall 
be furnished to the Government daily within 24 hours after the date covered 
by the report, except that reports need not be submitted for days on which 
no work is performed.  As a minimum, one report shall be prepared and 
submitted for every 7 days of no work and on the last day of a no work 
period.  All calendar days shall be accounted for throughout the life of 
the contract.  The first report following a day of no work shall be for 
that day only.  Reports shall be signed and dated by the CQC System 
Manager.  The report from the CQC System Manager shall include copies of 
test reports and copies of reports prepared by all subordinate quality 
control personnel.

1.4.5   WORK DEFICIENCIES

The Contractor shall not  build upon or conceal non-conforming work. If 
deficiencies indicate that the Contractor's Quality Control is not adequate 
or does not produce the desired results, corrective actions shall be taken 
by the Contractor. If the Contractor does not promptly make the necessary 
corrections, the Contracting Officer may issue an order stopping all or any 
part of the work until satisfactory corrective action has been taken.  
Payment for deficient work will be withheld until work has been 
satisfactorily corrected or other action is taken pursuant to the Contract 
Clause entitled, "Inspection of Construction."  If recurring deficiencies 
in an item or items indicated that the quality control is not adequate, 
such corrective actions shall be taken as directed by the Contracting 
Officer. 

1.4.6   FORMS

Sample forms attached to the end of this section.

1.5   SUBMITTALS

1.5.1   REQUIRED SUBMITTALS

Government approval is required for submittals with a "G" designation; All 
other submittals are for information only.  The following shall be 
submitted in accordance with this Part:
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SD-01 Data

Field Office/Storage Plan; G AR.

Plan describing location and layout of Contractors temporary facilities, 
including narrative and drawings.

Safety Supervisor

A safety supervisor shall be responsible for overall supervision of 
accident prevention activities.

Activity Phase Hazard Analysis Plan; G AR.

The addressing of the activity phase hazard analysis plan for each activity 
performed in a phase of work.

OSHA Log

A log shall be reported monthly for injuries.

Contractor Quality Control (CQC) Plan; G AR.

Identifies personnel, procedures, control, instructions, test, records, and 
forms to be used.

Diskette; G AR.

Software containing submittal data in electronic format.

SD-04 Drawings

Progress As-Built Prints; G AR.

Preparation of two copies of as-builts from the Contractor to the 
Contracting Officer for review and approval.

Completed As-Built Contract Drawings; G AR.

Receipt by the Contractor of the approved marked as-built prints.

SD-07 Schedules

Progress Schedule; G AR.

A schedule that shows the manner in which the Contractor intends to 
prosecute the work.

Submittal Register; G AR.

A document defining minimum submittals to be furnished to the Contracting 
Officer.

SD-09 Reports
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Checklist; G AR

A risk assessment for excavation and other work in the vicinity of 
utilities.

Outline Report; G AR.

A report for each past activities review.

SD-18 Records

Title Evidence

Proof of purchase for equipment and/or materials.

Language Certificate; G AR.

It is the Contractors responsibility be sure that all employees understand 
the basic English language.

Vehicle Registration

All security-related POV and Contractor vehicle registration requirements.

1.5.2   SUBMITTAL CLASSIFICATION

Submittals are classified as follows:

1.5.2.1   Government Approval

Government Approved: Governmental approval is required for extensions of 
design, critical materials, deviations, equipment whose compatibility with 
the entire system must be checked, and other items as designated by the 
Contracting Officer. Within the terms of the Contract Clause entitled 
"Specification and Drawings for Construction," they are considered to be 
"shop drawings."

1.5.2.2   Information Only

All submittals not requiring Government approval will be for information 
only. They are not considered to be "shop drawings" within the terms of the 
Contract Clause referenced above.

1.5.3   APPROVED SUBMITTALS

The approval of submittals by the Contracting Officer shall not be 
construed as a complete check, but will indicate only that the general 
method of construction, materials, detailed and other information are 
satisfactory. Approval will not relieve the Contractor of the 
responsibility for any error which may exist, as the Contractor under the 
CQC requirements of this contract, is responsible for the dimensions and 
design of adequate connections, details and satisfactory construction of 
all work. After submittals have been approved by the Contracting Officer, 
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no resubmittal for the purpose of substituting materials or equipment will 
be given consideration unless accompanied by an explanation as to why a 
substitution is necessary.

1.5.4   DISAPPROVED SUBMITTALS

The Contractor shall make all corrections required by the Contracting 
Officer and promptly furnish a corrected submittal in the form and number 
of copies as specified for the initial submittal. If the Contractor 
considers any correction indicated on the submittals to constitute a change 
to the contract, notice as required under Contract Clause entitled 
"Changes" shall be given promptly to the Contracting Officer.

1.5.5   GENERAL

The Contractor shall submit all items listed on the Submittal Register (ENG 
Form 4288) or specified in the other sections of these specifications. The 
Contracting Officer may request submittals in addition to those listed when 
deemed necessary to adequately describe the work covered in the respective 
sections. Submittals shall be made in the respective number of copies and 
submitted to the Contracting Officer. Each submittal shall be complete and 
in sufficient detail to allow ready determination of compliance with 
contract requirements. Prior to submittal, all items shall be checked and 
approved by the Contractor and each respective transmittal form (ENG Form 
4025) shall be stamped, signed and dated by the Contractor certifying that 
the accompanying submittal complies with the contract requirements. 
Proposed deviations from the contract requirements shall be clearly 
identified. Submittals requiring Government approval shall be scheduled and 
made prior to the acquisition of the material or equipment covered thereby.

1.5.6   SUBMITTAL REGISTER (ENG Form 4288)

At the end of this section is one set of ENG Form 4288 listing items of 
equipment and materials for which submittals are required by the 
specifications; this list may not be all inclusive and additional 
submittals may be required. The Contractor will also be given the submittal 
register on a diskette containing the computerized ENG form 4288 and 
instructions on the use of the diskette. Columns "d" through "r" 
(abbreviation in column "p" are defined as follows: "AR" means Area Office) 
have been completed by the Government. The Contractor shall complete 
columns "a", "b" and "g" through "r" and return 2 completed copies (hard 
copy plus associated electronic file) to the Contractor Officer for 
approval within 30 calendar days after Notice to Proceed. The Contractor 
shall keep this diskette up to date and shall submit it to the Government 
together with the monthly payment request. The approved submittal register 
will become the scheduling document and will be used to control submittals 
throughout the life of the contract. This register and the progress 
schedules shall be coordinated.

1.5.7   SCHEDULING

Submittals covering component items forming a system or items that are 
interrelated shall be scheduled to be coordinated and submitted 
concurrently. Certifications to be submitted with the pertinent drawings 
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shall be so scheduled. Adequate time (a minimum of 30 calendar days 
exclusive of mailing time) shall be allowed on the register for review and 
approval. No delays, damages or time extensions will be allowed for time 
lost in late submittals.

1.5.8   TRANSMITTAL FORM (ENG Form 4025)

The sample transmittal form (ENG Form 4025) attached to this section shall 
be used for submitting both Government approved and information only 
submittals in accordance with the instructions on the reverse of the form. 
These forms will be furnished to the Contractor. This form shall be 
properly completed by filling out all the heading blank spaces and 
identifying each item submitted. Special care will be exercised to ensure 
proper listing of the specification paragraph and/or sheet number of the 
contract drawings pertinent to the data submitted for each item.

1.5.9   SUBMITTAL PROCEDURES

Six (6) copies of submittals shall be made as follows:

1.5.9.1   Procedures

In the signature block provided on ENG Form 4025 the Contractor certifies 
that each item has been reviewed in detail and is correct and is in strict 
conformance with the contract drawings and specifications unless noted 
otherwise. The accuracy and completeness of submittals is the 
responsibility of the Contractor. Any costs due to resubmittal of documents 
caused by inaccuracy, lack of coordination, and/or checking shall be the 
responsibility of the Contractor. This shall include the handling and 
review time on the part of the Government. Each variation from the contract 
specifications and drawings shall be noted on the form; and, attached to 
the form, the Contractor shall set forth, in writing, the reason for and 
description of such variations. If these requirements are not met, the 
submittal may be returned for corrective action.

1.5.9.2   Additional Requirements

The above is in addition to the requirements set forth in Contract Clause 
entitled "Specifications and Drawings for Construction". (ER 415-1-10)

1.5.9.3   Deviations

For submittals which include proposed deviations requested by the 
Contractor, the column "variations" of ENG Form 4025 shall be checked. The 
Contractor shall set forth in writing the reason for any deviations and 
annotate such deviations on the submittal. The government reserves the 
right to rescind inadvertent approval of submittals containing unnoted 
deviations.

1.5.10   GOVERMENT APPROVED SUBMITTALS

Upon completion of review of submittals requiring Government approval, the 
submittals will be identified as having received approval by being stamped 
and dated. Four (4) copies of the submittal will be retained by the 
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Contracting Officer and two (2) copies of the submittal will be returned to 
the Contractor.

1.5.11   INFORMATION ONLY SUBMITTALS

Normally submittals for information only will be returned. Approval of the 
Contracting Officer is not required on information only submittals. These 
submittals will be used for information purposes. The government reserves 
the right to require the Contractor to resubmit any item found not to 
comply with the contract. 

1.5.12   STAMPS

Stamps used by the Contractor on the submittal data to certify that the 
submittal meets contract requirements shall be similar to the following:

(Firm Name)

 _______ Approved

 _______ Approved with corrections as noted on submittal data 
      and/or attached sheet(s).

 SIGNATURE: ____________________________________________________

 TITLE: ________________________________________________________

 DATE: _________________________________________________________

1.6   ENVIRONMENTAL PROTECTION

1.6.1   APPLICABLE REGULATIONS

The Contractor and his subcontractors in the performance of this contract, 
shall comply with all applicable Federal, State, and local laws and 
regulations concerning environmental pollution control and abatement in 
effect on the date of this solicitation, as well as the specific 
requirements stated elsewhere in the contract specifications.

1.6.2   NOTIFICATION

The Contracting Officer will notify the Contractor of any non-compliance 
with the foregoing provisions and the action to be taken.  The Contractor 
shall, after receipt of such notice, immediately take corrective action.  
If the Contractor fails or refuses to comply promptly, the Contracting 
Officer may issue an order stopping all or part of the work until 
satisfactory corrective action has been taken.  No part of time lost due  
to any such stop order shall be made the subject of a claim for extension 
of time or for excess costs or damages by the Contractor unless it is later 
determined that the Contractor was in compliance.

1.6.3   PROTECTION OF WATER RESOURCES

The Contractor shall not pollute streams, lakes or reservoirs with fuels, 
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oils, bitumens, calcium chloride, acid construction wastes or other harmful 
materials.  It is the responsibility of the Contractor to investigate and 
comply with all applicable Federal, State, County and Municipal laws 
concerning pollution of rivers and streams.  All work under this contract 
shall be performed in such a manner that objectionable conditions will not 
be created in streams through or adjacent to the project areas.

1.6.4   BURINING

Burning will not be permitted

1.6.5   DUST CONTROL

The Contractor shall maintain all work area free from dust which would 
contribute to air pollution.  Approved temporary methods of stabilization 
methods will  be  permitted to control dust.  Dust control shall be 
performed as the work proceeds and whenever a dust nuisance or hazard 
occurs.

1.7   AS-BUILD DRAWINGS

1.7.1   PROGRESS MARKED-UP AS-BUILT PRINTS

The Contractor shall revise one set of paper prints to show the  as-built  
conditions during the prosecution of the project. These  as-built marked 
prints shall be kept current and available on the jobsite at all times.  
All changes from the contract  plans which  are  made in the work or 
additional information which might be uncovered in the course of 
construction shall be accurately and neatly recorded as they occur by means 
of details and notes.   The as-built  marked prints will be jointly 
reviewed for accuracy and completeness by the Contracting  Officer and  a 
responsible representative of the construction Contractor prior to 
submission of each monthly pay estimate.  If the Contractor fails to 
maintain the as-built drawings as specified herein, the Contracting Officer 
will deduct from the monthly progress payment an amount representing the 
estimated cost of maintaining the as-built drawings and will continue the 
monthly deduction of the 10% retainage even after 50% completion of the 
contract.  This monthly deduction will continue until an agreement can be 
reached between the Contracting Officer and a representative of the 
Contractor regarding the accuracy and completeness of updated drawings.  
The prints shall show the following information, but not be limited thereto:

1.7.1.1   Location of Utilities and Installations

The  location and description of any utility lines or other installations 
of any kind or description known to exist within the construction area.  
The location includes dimensions to permanent features.

1.7.1.2   Grades, Cross Sections or Alignments

Correct grade, cross section, or alignment of roads, earthwork, structures 
or utilities if any changes were made from contract plans.
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1.7.1.3   Changes in Details of Design

Changes  in  details  of  design  or additional information obtained from 
working drawings specified to be prepared and/or furnished by the  
Contractor; including but not limited to fabrication, erection, 
installation plans and placing details, pipe sizes, insulation   material, 
dimensions of equipment foundations, etc.

1.7.1.4   Final Inspection Changes

All changes or modifications which result from the final inspection.

1.7.1.5   Options

Where contract drawings or specifications present options, only the option 
selected for construction shall be shown on the as-built prints.

1.7.2   PRELIMINARY SUBMITTAL

At  the  time  of final inspection, the Contractor shall prepare two copies 
of the  progress as-built prints and these shall be delivered to the  
Contracting  Officer for review and approval.   These as-built  marked 
prints shall be neat, legible and accurate. The review by Government 
personnel will be expedited to the maximum extent possible.  Upon approval, 
one copy of the as-built marked prints will be returned to the Contractor 
for use in preparation of  final as-built drawings.  If upon review, the 
drawings are found to contain errors and/or omissions, they shall be 
returned to the Contractor for corrections.  The Contractor  shall  
complete  the corrections and return the as-built marked prints to the 
Contracting Officer within ten (10) calendar days.

1.7.3   DRAWING PREPARATION

1.7.3.1   Government-Furnished Drawings

Upon approval of the as-built prints submitted, the Contractor will be 
furnished by the Government one set of contract drawings, with all 
amendments incorporated, to be used for as-built drawings.  These contract 
drawings will be furnished on electronic media as specified by the Using 
Agency/Sponsor.  These drawings  shall be modified as may be necessary to 
correctly show all the features of the  project  as  it has been 
constructed by bringing the contract set into agreement with the approved 
as-built prints, adding  such additional  drawings as may be necessary.  
These drawings are part of the permanent records of this project and the 
Contractor  shall be  responsible  for  the  protection  and  safety  
thereof  until returned to the Contracting Officer.  Any drawings damaged 
or lost by  the  Contractor  shall  be  satisfactorily  replaced  by   the 
Contractor at no expense to the Government.

1.7.3.2   Drawing Modifications

Only personnel proficient in the preparation of engineering CADD drawings 
to standards satisfactory  and  acceptable   to   the Government  shall  be 
 employed  to  modify the contract drawings or prepare additional new  
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drawings.  All additions and corrections to the contract drawings shall be 
equal in quality to that of the originals.  Line work, line weights, 
lettering, layering conventions, and symbols shall be the same as the 
original line work, line weights, lettering, layering conventions, and 
symbols.  If additional drawings are required, they shall be prepared using 
the specified electronic file format applying the same guidance specified 
for original drawings.  The title block and drawing border to be used  for  
any new as-built drawings shall be identical to that used on the contract 
drawings. All  additions  and corrections  to  the  contract  drawings  
shall be  accomplished using CADD media files supplied by the Government.  
These contract drawings will already be compatible with the Using 
Agency/Sponsor's system when received by the Contractor.  The Using 
Agency/Sponsor uses AutoCAD Release 14 CADD software system.  The media 
files will be supplied on ISO 9660 Format CD-ROM.  The Contractor is 
responsible for providing all program files and hardware necessary to 
prepare as-built drawings. The Contracting Officer will  review  all  
as-built drawings  for accuracy  and the Contractor shall make all required 
corrections, changes,  additions,  and deletions.

1.7.3.3   Final Revisions

When final revisions have been completed, the cover sheet drawing shall 
show the wording "RECORD DRAWING AS-BUILT" followed by the name of the 
General Contractor in letters at least 3/16" high.  All other contract 
drawings shall be marked either "As-Built" drawing denoting no revisions on 
the sheet or "Revised As-Built"  denoting one or more revisions. All 
original contract drawings shall  be dated in the revision block (SEE 
ATTACHMENT 1 at the end of this section - while the title block sample 
attachments do not depict the contract drawings' title blocks, the sample 
revision blocks above these attachments are to be used as guidance in 
completing the actual contract drawings' revision blocks.).

1.7.4   FINAL REQUIREMENTS

After receipt by the Contractor of the approved marked as-built prints and 
the original contract drawing files the Contractor will, within 30 days 
make the final submittal of completed as-built contract drawings.  This 
submittal shall consist of two sets of completed  as-built contract 
drawings on separate media consisting of both CADD files (compatible with 
the Using Agency/Sponsor's system on electronic storage media identical to 
that supplied by the Government) and mylars ; two blue line prints of these 
drawings and the return of the approved marked as-built prints. They shall 
be complete in all details and identical in form and function to the 
contract drawing files supplied by the Government. Any  translations  or  
adjustments necessary  to accomplish this is the responsibility of the 
Contractor.  The Government reserves the right to reject any drawing files 
it deems incompatible with its CADD system.  All paper prints, drawing 
files and  storage  media  submitted  will  become  the  property  of  the  
Government upon  final  approval.  Failure to submit as-built drawing files 
and marked prints as required herein shall be cause for withholding any  
payment due the Contractor under this contract.  Approval and acceptance of 
final as-built drawings shall be accomplished before final payment is made 
to the Contractor.
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1.8   TEMPORARY CONSTRUCTION ITEMS

1.8.1   GENERAL

The  work  covered  by  this section consists of furnishing all labor, 
materials, equipment, and  services and performing all work required for or 
incidental to the items herein specified.  No separate payment will be made 
for the construction and services required by this section, and all costs 
in connection therewith shall be included in the overall cost of the work 
unless specifically stated otherwise.

1.8.2   EMPLOYEE PARKING

Contractor employees shall park privately owned vehicles in an area 
designated by the Contracting Officer.  This area will be within reasonable 
walking distance of the construction site.

1.8.3   SANITATION

The Contractor shall provide and maintain within the construction area 
minimum field-type sanitary facilities approved by the Contracting Officer. 
School toilet facilities will not be available to Contractor's personnel.

1.8.4   CONTRACTOR'S STORAGE AREAS AND FIELD OFFICE

1.8.4.1   Administrative Field Offices:

The Contractor shall provide and maintain administrative field office 
facilities at a location convenient to the site or as directed by the 
Contracting Officer.  Government facilities will not be available to the 
Contractor's personnel.

1.8.4.2   Storage Area:

The Contractor Officer will designate a storage location. Security for each 
area shall be sufficient to safeguard materials and equipment.

1.8.4.3   Field Office/Storage Plan

The Contractor shall furnish to the Contracting Officer for approval a 
plan, including both drawings and narrative, showing the proposed location 
of the field office, and all storage areas.  The plan shall be approved 
before field office or storage areas are constructed.

1.8.5   CONSTRUCTION AND SAFETY SIGNS:

The Contractor shall furnish and erect a construction sign and safety signs 
on the site of the project, as soon as practicable after commencement of 
the work, where directed by the Contracting Officer.  See attached sketches 
for sign information.
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PART 2   PRODUCT -- NOT APPLICABLE

PART 3   EXECUTION -- NOT APPLICABLE

         -- End of Section --
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RISK ASSESSMENT FOR
EXCAVATION AND OTHER WORK IN THE VICINITY OF UTILITIES

PROJECT NAME:_____________________________________________________________________
CONTRACT NUMBER:_________________________________________________________________
PROJECT INSTALLATION AND LOCATION:________________________________________________
PROPOSED EXCAVATION START DATE:__________________________________________________

1.  ESTABLISH EXCAVATION DETAILS AND DRAWINGS (check when completed)

2.  PROPOSED EXCAVATION AREA MARKED (“white lining”) (check when completed)

3.  CONTACT APPROPRIATE ONE-CALL SERVICE FOR PUBLIC UTILITIES:
MD: Miss Utility 1-800-257-7777      N Y : New York City - Long Island One Call Center 1-800-272-4480
N. VA: Miss Utility 1-800-552-7777      PA:  Pennsylvania One-Call System Incorporated 1-800-242-1776
VA: Miss Utility of VA 1-800-552-7001       DC:  Miss Utility 1-800-257-7777
ONE-CALL NATIONAL REFERRAL CENTER:  1-888-258-0808

         CONTACT INSTALLATION/OWNERS OF ALL PRIVATELY OWNED UTILITIES (NON ONE-CALL
MEMBERS)

4.  DATE UTILITIES MARKED AND METHOD OF MARKING
ONE-CALL LOCATORS ______________________________________________________________
OTHER LOCAT ORS _________________________________________________________________

5.  CONTACT APPROPRIATE DPW REPRESENTATIVES AND COMPLY WITH INSTALLATION PERMIT
REQUIREMENTS:  _____________________________________________________________________

6.  UTILITIES IDENTIFIED ON-SITE:
 NONE  ELECTRIC  GAS  WATER  TELEPHONE  CATV  SEWER  OTHER __________

7.  LEVEL OF RISK:  (Based upon personnel safety and consequences of utility outages.)
 SEVERE:  Excavation required within the immediate vicinity (<2-ft) of a MARKED utility.
 MODERATE:  Excav. required outside the immediate vicinity (> 2-ft) of MARKED utility.
 MINIMAL:  Excavation required in an area with NO utilities.

8.  EXISTING FACILITIES/UTILITIES IN VICINITY:
 NON-CRITICAL   MISSION CRITICAL   HIGH-PROFILE   CEREMONIAL
 OTHER_________________________________________________________
  CONSEQUENCES IF EXISTING UTILITIES ARE DAMAGED/DISRUPTED _________________

_________________________________________________________________________________________

9.  ENGINEERING CONTROLS REQUIRED:
 NONE   HAND EXCAVATE TO LOCATE UTILITY   EXCAVATE WITH DUE CARE
 OTHER_______________________________________________________________

10.  ADMINISTRATIVE CONTROLS REQUIRED:
 Notification of Contracting Officer’s Representative,  NOTIFIED on: _____________________
 Notification of Installation/DPW Representative,  NOTIFIED on:________________________

11.  EMERGENCY NOTIFICATION AT INSTALLATION:  POC & PHONE NUMBER  ______________________

THE INFORMATION NOTED ABOVE IS ACCURATE AND THE WORK IS READY TO PROCEED
SIGNED and DATE _______________________________________________________________CQC MANAGER

12.  ON-SITE GOVERNMENT REP. RECOMMENDATION FOR APPROVAL TO EXCAVATE:
  YES     NO SIGNATURE AND DATE: _______________________________

Comments :_____________________________________________________________________

13.  AREA ENGINEER APPROVAL TO EXCAVATE:
 APPROVED     DENIED     SIGNATURE AND DATE: _______________________________

Comments :_____________________________________________________________________

14.  CHIEF,________________ DIVISION  APPROVAL TO EXCAVATE:
 APPROVED     DENIED     SIGNATURE AND DATE: _______________________________

Comments :_____________________________________________________________________



09/2000
             ________________________________________________
             |                                              |
             |  Contractor's Name: _______________________  |
             |  Address:           _______________________  |
             |                     _______________________  |
             |  Phone Number:      _______________________  |
             |                                              |
             |______________________________________________|

                     CONSTRUCTION QUALITY CONTROL REPORT

                 PROJECT NAME: _________________________________________
                 LOCATION:__________________________ DATE: _____________
                 CONTRACT NUMBER:___________________ REPORT NO.:________

________________________________________________________________________
|                                                                      |
| SUPERINTENDENT:_____________________________________________________ |
|                                                                      |
| TYPE OF WORKERS      NUMBER     TYPES OF CONSTRUCTION      NUMBER    |
|                                   EQUIPMENT ON SITE                  |
|______________________________________________________________________|
|                   |          |                         |             |
|                   |          |                         |             |
|                   |          |                         |             |
|                   |          |                         |             |
|                   |          |                         |             |
|___________________|__________|_________________________|_____________|
|                            SUBCONTRACTORS                            |
|   COMPANY      RESPONSIBILITY       FOREMAN         NO. OF WORKERS   |
|______________________________________________________________________|
|            |                    |              |                     |
|            |                    |              |                     |
|            |                    |              |                     |
|            |                    |              |                     |
|____________|____________________|______________|_____________________|
|                                TOTALS                                |
|______________________________________________________________________|
| NO. OF WORKERS TODAY |  MANHOURS TODAY  |  MANHOURS FOR THIS PERIOD  |
|                      |                  |                            |
|______________________|__________________|____________________________|
|          CONTRACT MATERIALS AND EQUIPMENT DELIVERED TO SITE:         |
|                                                                      |
|                                                                      |
|______________________________________________________________________|
|                                                                      |
|  WEATHER:__________________  SITE CONDITIONS:_______________________ |
|______________________________________________________________________|
|                                                                      |
|  DID A DELAY OR WORK STOPPAGE OCCUR TODAY? _______                   |
|  IF YES, EXPLAIN.                                                    |
|                                                                      |
|                                                                      |
|  HAS ANYTHING DEVELOPED IN THE WORK WHICH MAY LEAD TO A CHANGE       |
|  OR FINDING OF FACT? _____ IF YES, EXPLAIN.                          |
|                                                                      |
|                                                                      |
|______________________________________________________________________|
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________________________________________________________________________
|                                                                      |
|                DESCRIPTION OF ALL WORK PERFORMED TODAY               |
|                 (LIST BY DEFINABLE FEATURES OF WORK)                 |
|                                                                      |
|                                                                      |
|                                                                      |
|                                                                      |
|                                                                      |
|                                                                      |
|                                                                      |
|                                                                      |
|______________________________________________________________________|
|                                                                      |
|  PREPARATORY INSPECTION:                                             |
|                                                                      |
|  LIST ALL INSPECTIONS BY SUBJECT AND SPECIFICATION LOCATION.         |
|  ATTACH MINUTES OF MEETING AND LIST OF ALL ATTENDEES.                |
|                                                                      |
|                                                                      |
|                                                                      |
|                                                                      |
|                                                                      |
|                                                                      |
|______________________________________________________________________|
| HAVE ALL REQUIRED SUBMITTALS AND SAMPLES OF CONSTRUCTION BEEN        |
| APPROVED.                                                            |
|                                                                      |
|                                                                      |
|______________________________________________________________________|
| DO THE MATERIALS AND EQUIPMENT TO BE USED CONFORM TO THE SUBMITTALS? |
|                                                                      |
|                                                                      |
|______________________________________________________________________|
| HAS ALL PRELIMINARY WORK BEEN INSPECTED, TESTED, AND COMPLETED?      |
|                                                                      |
|                                                                      |
|______________________________________________________________________|
| TEST REQUIRED AND INSPECTION TECHNIQUES TO BE EXECUTED TO PROVE      |
| CONTRACT COMPLIANCE (INCLUDE BOTH EXPECTED AND ACTUAL RESULTS)       |
|                                                                      |
|                                                                      |
|                                                                      |
|                                                                      |
|                                                                      |
|______________________________________________________________________|
|                                                                      |
| HAS A PHASE HAZARD ANALYSIS BEEN PERFORMED?                          |
|______________________________________________________________________|
|                                                                      |
| COMMENTS AND DEFICIENCIES NOTED AND CORRECTIVE ACTIONS TAKEN:        |
|                                                                      |
|                                                                      |
|                                                                      |
|                                                                      |
|                                                                      |
|                                                                      |
|______________________________________________________________________|
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________________________________________________________________________
| ALL INSTRUCTIONS RECEIVED FROM QA PERSONNEL AND ACTIONS TAKEN:        |
|                                                                       |
|                                                                       |
|                                                                       |
|                                                                       |
|                                                                       |
|_______________________________________________________________________|
| JOB SAFETY (INCLUDE MEETINGS HELD AND DEFICIENCIES NOTED WITH         |
| CORRECTIVE ACTIONS):                                                  |
|                                                                       |
|                                                                       |
|                                                                       |
|                                                                       |
|                                                                       |
|_______________________________________________________________________|
|                                                                       |
| INITIAL INSPECTION:                                                   |
|                                                                       |
| LIST ALL INSPECTIONS BY SUBJECT AND SPECIFICATION LOCATION.           |
| COMMENTS AND/OR DEFICIENCIES NOTED AND CORRECTIVE ACTION TAKEN:       |
|                                                                       |
|                                                                       |
|                                                                       |
|                                                                       |
|                                                                       |
|                                                                       |
|_______________________________________________________________________|
|                                                                       |
| FOLLOW-UP INSPECTION:                                                 |
|                                                                       |
| LIST ALL INSPECTIONS BY SUBJECT AND SPECIFICATION LOCATION.           |
| COMMENTS AND/OR DEFICIENCIES NOTED AND CORRECTIVE ACTION TAKEN.       |
|                                                                       |
|                                                                       |
|                                                                       |
|                                                                       |
|                                                                       |
|                                                                       |
|_______________________________________________________________________|
|                                                                       |
|                              SIGNATURE:____________________________   |
|                              QUALITY CONTROL REPRESENTATIVE/MANAGER   |
|_______________________________________________________________________|
|                                                                       |
| THE  ABOVE  REPORT  IS  COMPLETE  AND  CORRECT.  ALL   MATERIALS  AND |
| EQUIPMENT  USED AND ALL WORK  PERFORMED DURING THIS  REPORTING PERIOD |
| ARE IN COMPLIANCE  WITH THE CONTRACT  SPECIFICATIONS, AND SUBMITTALS, |
| EXCEPT AS NOTED ABOVE.                                                |
|                                                                       |
|                                                                       |
|                     SIGNATURE:_____________________________________   |
|                     CONTRACTOR'S APPROVED AUTHORIZED REPRESENTATIVE   |
|                                                                       |
|                                                                       |
|_______________________________________________________________________|
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01010 SD-01 Preconstruction Submittals
1.8.4.3 G ARField Office/Storage Plan
1.3.3Safety Supervisor
1.3.3 G ARActivity Phase Hazard Analysis

Plan
1.3.4.2OSHA Log
1.4.3.1 G ARContractor Quality Control (CQC)

Plan
1.5.6 G ARDiskette

SD-04 Samples
1.7.2 G ARProgress As-Built Prints
1.7.4 G ARCompleted As-Built Contract

Drawings
SD-07 Certificates

1.1.1 G ARProgress Schedule
1.5.6 G ARSubmittal Register

SD-09 Manufacturer’s Field
Reports

1.2.4 G ARChecklist
1.3.3 G AROutline Report
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Architect of the Capitol 100% Submission

Congressional Campus Phase One Landscape Plan May 7, 2004

TREES AND TREE INSTALLATION 02930  - 1

SECTION 02930 - TREES AND TREE INSTALLATION 

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A . Related Work Specified Elsewhere:

1. Sectio n 029 20 Pla nting  Soil

1.2 DESCRIPTION  

A . Furnish all labor, materials, tools, equipment, and services necessary for and

reasonably incidental to complete the landscape planting work as shown on the

drawings, or specified, including, but not limited to the following:

1. Procurement and Installation of trees and planting accessories

2. Application of mulches

4. Maintenance.

5. Guarantee.

1.3 QUALITY ASSURANCE

  A. Comply with applicable Federal, State, County and Local jurisdiction regulations

where project is located.

  B. Landscape planting and related work shall be performed by a firm with a

minimum of ten years of experience handling, moving and installing and

establish ing large  plant m aterials sim ilar to tho se spe cified for th is Project.  

1. The Contractor shall have a demonstrable record of successful

estab lishm ent of  large  plant  mate rials in c ond itions s imilar t o tho se of th is

Project.

2. The Contractor shall have or be qualified for security clearances to access

Fort Meade and the project site.

  C. Applicable Specifications and Standards:
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1. "Standardized Plant Names," latest edition, American  Joint Committee

on Horticultural Nomenclature.

2. "American Standard for Nursery Stock," current edition, American

Association of Nurserymen.

1.4 SUBMITTALS

  A. Manufacturer's Data:  Submit to the Contracting Officer �s Representative five (5)

copies o f manu facturer 's and/o r source  data fo r all mate rials. .

  B. Samples:  Submit to the Contracting Officer �s Representative three (3) samples of

all mulches, topsoil, soil mixes, and the organic matter used in the making of the

soil mixes. Samples shall we igh one poun d and be pa ckaged in plastic zip lock

bags. Samples shall be typical of the lot of material to be delivered to the site and

provide an accurate indication of color, texture, and organic make-up of the

mate rial. A s oil ana lysis o f the so il mixe s and  topso il, statin g pH , nutrie nt leve ls

(N, P, K), and a mechanical analysis shall be made by a qualified soil testing lab

and  subm itted w ith the  sam ple.  Th e rep ort m ust giv e reco mm enda tions fo r soil

amendments for the particular use.  All materials shall be reviewed by the

Contracting Officer �s Representative prior to use.

C. If requested by Co ntracting Officer �s Representative sub mit phytosanitary

certifica te of p lant m ateria l.

1.5 PROJECT CONDITIONS

  A. Notify C ontracting O fficer �s Repres entative at leas t ten calenda r days pr ior to

installa tion o f plant  mate rial.

  B. Protect existing utilities, paving, and other facilities from damage caused by

landscaping operations.

  C. A complete list of plants, including a schedule of sizes, quantities, and other

requirements is shown on the drawings.  In the event that quantity discrepancies

or material omissions occur in the plant materials schedule, the planting plans

shall govern.
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1.6         REVIEW AND ACCEPTANCE OF PLANTS

  A. Preliminary Review of Plant Material Prior to Planting:

1. A written  request for re view of plan t material at the ir place of grow th

shall be submitted to the Contracting Officer �s Representative at least ten

calendar days p rior to digging.  This written request sh all state the place

of growth, quantity of plants to be reviewed, and size of each plant. Plant

materials shall be reviewed via photographs prior to tagging.  The

photographs of plant material are for general conformance only, all plant

mate rial will be re viewe d at the ir place of g rowth  as indica ted in 1.6  A.4

below. Th e Contra cting Officer �s Repres entative rese rves the righ t to

refuse review at this time if, in his judgement, a sufficient quantity of

plants are not available for review.

2. If specified plant material is not obtainable, submit to Contracting

Officer �s Representative substantiation of non-availability. Contractor

shall submit in writing for review and evaluation substantiation of non-

availability from a minimum of five (5) reliable nursery sources

(Am erican  Nur serym en's A ssocia tion M emb ers) th at the  plant  mate rial in

question is not obtainable.

3. In the  even t that p lant m ateria l subm itted w ithin th e writ ten re ques t is

foun d to b e una ccept able a s per S ection  2.1 Pla nts, th e Co ntrac tor sh all

pursue other sources until acceptable plant material (as per Section 2.01

Plants) is found, at no add itional cost to the Owner.

4. All plants shall be reviewed an d tagged by  the Contracting O fficer �s

Represe ntative at their p lace of grow th and u pon de livery for conform ity

to specification requirements.  Such review shall not impair the right of

rejection and review of plant material for conformance to specification

requirements by the Contracting Officer �s Representative during progress

of the work.

 5. If, due to un acceptable p lant mater ial at their place of gro wth

(Contractor's source) additional review/tagging trips are required, the

Contractor shall reimburse the Government for any time and additional

travel expenses required.

  B. Substantial Completion:  The Contracting Officer �s Representative will review

the work for substantial completion upon written notification by the Contractor

that all planting operations have  been comp leted. The Contracting O fficer �s

Representative will conduct the review within ten working days of notification.
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1. Review of the w ork for Substantial Com pletion shall be for conformance

to the Contract Documents, including materials, workmanship and

cond ition, a nd sh all not r elieve  the C ontra ctor o f resp onsib ility for fu ll

conformance to the Contract, including establishment, maintenance and 

guarantee.

C. Establishment:  The establishment period is intended to insure that the

com plete d wo rk  is de livered  to the  Con tractin g Offic er �s Rep resen tative  with a ll

plant m aterials e stablishe d in vigo rous a nd he althy co ndition .  

1. The establishment period shall begin immediately after installation and

continu e until A cceptan ce by th e Con tracting O fficer �s Rep resenta tive. 

During the establishment period,  planting areas and plants shall be

protected against disturbance or damage of any kind.  Plants found to be

dead , dam aged  or no t in vigo rous  and h ealthy  cond ition an d true  to hab it

shall be treated  or replaced ,  without ad ditional cost to th e Govern ment,

before review for Acceptance, or as soon as weather and planting

conditio ns perm it. 

  D. Acceptance and Initiation of Maintenance and Guarantee:  The Contracting

Officer �s  Representative will  review the work for Acceptance only once all items

note d du ring th e sub stant ial com pletio n revie w ha ve be en co mple ted in  their

entirety and, upon written request of the Contractor.  The request shall be

received at lea st ten calend ar days b efore the req uested d ate of review .  Plants

not in a vigorous and healthy condition and true to habit shall be replaced,

witho ut cost to  the Ow ner, as s oon as  weath er and  planting  conditio ns perm it. 

  E. Final Review for Guarantee Conformance:  At the end of the

guar ante e per iod, th e Co ntrac ting O fficer �s Rep resen tative  shall

review all guaranteed work upon written request of the

Contractor. The request shall be received at least ten calendar

days before the requested date for final review.

  1. All plant material rejected by the C ontracting Officer �s

Rep resen tative  shall be  repla ced, a nd w ill be sub ject to a ll

requirements stated in this specification 

a. Replacements shall be similar in all respects to the

original plants.
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b. Photographs of plant material proposed to be used

as guarantee replacements shall be submitted to the

Contracting Officer �s  Representative for review 

prior to procureme nt and transpo rt to the project

site.  

1.7 GUARAN TEE

 A . Trees shall be guaran teed for a period of one  year or one entire

growing season, whichever is longer, from the date of Acceptance.

B. The g uara ntee p eriod  does  not be gin un til all the w ork is a ccept ed.  A ll

guarantee pe riods will terminate at one time, on e year or one en tire

growing season from the last date of Acceptance.

  C. The Contractor shall replace, without cost to the Owner, and as

soon as weather conditions permit and within a specified planting

period, all dead plants and all plants not in a healthy condition

durin g and  at the  end o f the m ainten ance  perio d. Th e plan ts sha ll

be free of dead or dying branches and branch tips, and shall bear

foliage  of a no rma l dens ity, size , and  color. R eplac eme nts sh all

closely m atch ad jacent sp ecimen s of the sa me sp ecies. 

Rep lacem ents s hall be  subje ct to all r equir eme nts sta ted in  this

specification.

  D . The guarantee of all replacement plants shall extend for an additional period of

one ye ar from  the da te of their a cceptan ce after re placem ent. 

PART 2 - PRODUCTS

2.1 PLANTS

  A. General:  Refer to the PLANT SCHEDULE on the drawings for specific types and

quantities of plants to be furnished.

1. Plant s sha ll be tru e spe cies an d var iety an d sha ll be nu rsery  grow n in

accor dan ce wit h goo d ho rticultu ral pra ctices a nd in c limatic  and s oil
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conditions similar to those in the locality of the project, for at least two

years. They shall have been root pruned within two years.

2. Plants shall be dormant when dug.  If the dormancy period has passed

before installation and plants have been held at the nursery after digging,

the Contractor shall provide written substantiation that the tree was dug

in dormancy.

a. If plan ts can not be  dug  in dor man cy du e to th e natu re or s ched ule

of the project, notify the Contracting Officer �s Representative prior

to proc urem ent. 

b. Plants dug out of the dormancy period, if permitted by the

Contracting Office Representative shall be dug with a minimum

of a 25 percent increase in the diameter of the root ball. Additional

means to reduce stress may be required by the Contracting

Officer �s Representative.

c. Tree s large r than  5" calip er sha ll be du g by h and . Roo t balls shall

be drum laced with a flat bottom.

d. No plants heeled-in or held in cold storage from the prior season

will be accepted.

3. Unless specifically noted otherwise, all plants shall be of specimen

quality, exceptionally heavy, symmetrical, tightly-knit plants, so trained

or fav ored  in their  deve lopm ent an d ap pear ance  as to b e unq uestio nably

and outstandingly superior in form, number of branches, compactness,

and symmetry.

4. Plant s sha ll be sou nd, h ealthy  and v igoro us, w ell-bran ched  and d ense ly

foliate d wh en in le af, free  of dise ase, in sect p ests, e ggs o r larva e, and  shall

have healthy, well-developed root systems. They shall be free from

physical da mage o r adverse  conditions th at wou ld preven t thriving with

the specified re sult.

  B. Plant Size: Plant sizes and configurations shall meet or exceed standards as set

forth in ANZI Z60.1, American Standard For Nursery Stock, latest edition,

published by the American Association of Nurserymen, unless otherwise

indicated in the Contract Documents.

1. Caliper measurement shall be taken at a point on the trunk 6" above

natural ground line for trees up to 4" in diameter, and at a point 12" above

the natural ground line for trees over 4" in diameter
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2. Plants shall be measured when branches are in their normal

position. Height and spread dimensions specified refer to the main body

of the plant and not from branch tip to tip.

3. If a range of size is given, no plant shall be less than the minimum size

and not less than 50 percent of the plants shall be as large as the

maximum size specified. The measurements specified are the minimum

size a ccept able a nd ar e the m easu reme nts aft er pru ning,  whe n pru ning is

required.

4. Plants that meet the measurements specified, but do not have an

appropriate balance between height and spread, shall be rejected.

5. Plant s large r than  specifie d in th e Co ntrac t Docu men ts ma y be u sed if

acceptable to  the Con tracting Officer � s Repres entative. Us e of such pla nts

shall not increase the contract price. If larger plants are accepted, the size

of the root balls, if specified by the Contract Documents, shall be

increased proportionally.

C. Transport: Transport plants in an enclosed truck or trailer. If plants are too large

for enclosed transport, wrap and secure the canopy to prevent wind burn and

desicca tion. 

  D . Pruning:  Trees shall not be pruned before delivery.   Trees which have a

damag ed or crooked  leader, or multiple leaders unless sp ecified in the Contract

Documents, will be rejected.  Trees with abrasion of the bark, sunscald,

disfigu ring k nots,  fresh c uts or  wou nds o ver 1-1 /4" w hich h ave n ot com plete ly

calloused, will be rejected.

2.2 PLAN TING  SOIL

  A. Plant ing so il mixtu re sha ll be in ac corda nce w ith Sec tion -0 2920  Plant ing So il

2.3 ROOT STIMULANT AND SPECIAL APPLICATION FERTILIZERS

A. Root Stimulant:   Water-soluble organic bio-stimulant containing humic extracts,

cold water kelp extracts,  vitamins and amino acids, and plant co-enzymes,

produ ced sp ecifically to st imulate  root gro wth in n ewly p lanted  trees. 

Rep resen tative  prod ucts in clude  Roo ts 2,!"  Thriv e Alive !"  and K ick!" .  App ly

per manufacturer �s recommendations.
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B. Holly Fertilizer: Slow release granular fertilizer formulated specifically for use on

these plan ts.  Do not u se on othe r plant ma terials. Repres entative pro ducts

include:  Osmocota 10-6-4, Sierra 17-6-10, and Espoma Holly Tone. Apply per

manufacturer �s recommendations.

2.4 MATERIALS FOR PLANTING

  A. Anchors:  Stamped steel ground anchors or below-ground anchoring systems

manufactured specifically for use in securing large trees. Three anchors per tree

shall be u sed.  

  B. Stakes: straight hardwood stakes 2" x 2" x 7' minimum.  Three stakes per tree

shall be u sed. 

  C. Guys for trees larger than 5 inches in caliper, 3/16" galvanized wire cable or other

guying system manu factured specifically for securing trees.

D. Guys and Ties for trees 5 inches or less in caliper: UV resistant flat woven

polypropylene strapping material manufactured specifically for use in securing

newly installed trees.

  E. Hose: Corded rubber, black in color for deciduous trees and green in color for

evergreen trees, and either 1/2" or 3/4" depending on the size of the tree.

  F. Clamps:  Galvanized or zinc coated and appropriate size to hold cable used.

  G. Turnbuckles:  Galvanized steel or zinc coated.

H. Protection Fencing:  Polyethylene mesh, 4 feet in height, secured with metal  �T-

post � stakes.

1. Material: High density polyethylene

2. Color: Black or gre en. Do no t switch or cha nge color d uring the P roject.

3. Ultraviolet resistance: Fully stabilized

4. Nominal mesh opening: 1-1/4 inches x 1-1/4 inches

4. Temperature range: -60 degrees F. to 180 degrees F

5. Tensile yield: 3200 psi

6. Tensile strength: 370 lbs per foot

7. Elongation at break: 150%
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PART 3  EXECUTION

3.1 PREPARATION OF PLANT MATERIALS:

  A. Dig plants with firm, natural balls of earth of a diameter not less than that shown

on the plant list or that recomm ended by th e American Sta ndard for Nu rsery

Stock, and  of sufficient depth  to include the  fibrous and  feeding roo ts.   Plants

will not be accepted if the ball is cracked or broken before or during planting

operations. All dirt thrown o n top of the ball by cultivation and othe r nursery

pract ices sh all be re mov ed p rior to d igging  the ba ll.

1. Tree balls shall be wrapped with burlap and drum laced with a flat

bottom.

2. Use of synthetic wrapping materials is not permitted.

3.2 EXCAVATION OF PLANTED AREAS:

  A. Prior to commencement of planting the Contractor shall interpret and stake tree

locations. The Contracting Officer �s Representative shall review the field layout

with t he C ontra ctor an d ma ke ad justm ents a s ma y be re quire d.  Th e requ est sh all

be received at least five (5) calendar days before the anticipated date of review.

1. Field location shall avoid existing trees, obstructions and deleterious or

otherwise unsuitable conditions.

  B. Excavate pits with vertical sides unless otherwise indicated on the drawings and

with bottom of excavation slightly raised at center to provide positive

drainage. Loosen hard subsoil in bottom of excavation to a maximum depth of

6". Remove all excavated material that will not be reused from the job site.

1. Pits shall be sized at 3 times the diameter of the tree ball and no deeper

than  the d epth  of the  root b all

2. If pits are dug with a mechanical excavator or backhoe, scrape and loosen

the sides and compact subgrade at the bottom of the pit to prevent

settling. 
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  C. Fill excavations to 1/3 depth w ith water and allow  to percolate out before

planting. If after 24 hours water remains in the excavation, notify the Contracting

Officer �s Representative in writing that such conditions exist.  Upon notification,

Contracting Officer �s Representative will review existing conditions to determine

appropriate action or corrective measures to be taken.

  D.. If rock, underground construction work, utilities, tree roots, or other obstructions

are enc ounte red tha t wou ld be de trimen tal to the g rowth  of plant m aterial, no tify

the Co ntracting  Officer � s Rep resenta tive in w riting tha t such co ndition s exist. 

Upon notification, the Contracting Officer �s Representative will review existing

conditions to determine appropriate action or corrective measures to be taken.

3.3 PLANTING

  A. Planting Season:  Plants shall be planted only within the following dates or as

otherwise permitted by the Contracting Officer �s Representative

1. Until June 30th

B. Handling: Handle plants carefully at all times

1. Protect plants at all times from sun or drying winds.  Plants that cannot

be pla nted  imm ediat ely on  delive ry sha ll be ke pt in th e sha de, w ell

protected with soil, wet moss, or other acceptable material and shall be

kept well watered. Water plant material as necessary to maintain root

syste m in a  const antly  mois t cond ition. P lants s hall no t be he ld or re main

unplante d for longe r than twe nty-four ho urs after deliver y to the site

witho ut auth orization  of the C ontract ing Office r �s Rep resenta tive. 

2.. Plants sha ll not be boun d with w ire, rope or stra pping at a ny time so  as to

damage the bark or break branches.  Plants shall be lifted and handled

from the bottom of the ball only.

  C. Planting Operations:

1. Set plants at same relationship to finished grade as they bore to the

ground from which they were dug unless otherwise called for on the

draw ings or b y field con ditions th at wo uld be d eleteriou s. 

2. Imm ediat ely in co ordin ation  with e xcava tion a nd tre e plac eme nt, bac kfill

soil m ixture  in lifts of a  max imum  of 18" .  Ligh tly com pact e ach lift.  S oil
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mixture shall not be so compacted as to restrict the free flow of water

throu gh th e soil. P lace fill to  a suita ble elev ation  abov e finish  grad e in

order t o prov ide for an y anticip ated se ttlemen t to the e levation  show n.  

a. Use  specifie d pla nting  soil m ixture  to bac kfill pit a ppro xima tely

2/3 full.  Water thoroughly before installing remainder of the

planting so il to eliminate air po ckets and  minimize s ettlement.

b. Brace plants plumb and in position until the planting soil has been

settled  solidly  arou nd th e per imete r of the  root b all.

c. Place additional planting soil to meet finish grade.

3. Cut rop es or strings fro m top o f ball and trunk . Leave bu rlap or cloth

wrapping intact other than to remove portions of burlap wrapped around

the tru nk at  top o f ball.

4. If wire baskets were a pproved by  the Contracting O fficer �s

Representative, cut, and remove wire baskets from top 1/3 of ball after

plant has b een set.

5. Form a compacted 3" to 4" high soil basin around an area 2 times the

diameter of the root ball. Water in saucer and re-settle soil around root

ball to eliminate air pockets.  Repeat process a minimum of twice and

allow to  settle for 2 4 hou rs. 

a. If the soil around the root ball has settled, provide additional

planting  soil to sm oothly  match  adjacen t finish gra de. 

b. After 24 hours apply fertilizer and a bio-stimulant at

manufacturer �s recommended rates.

6. Mulch  trees im med iately afte r plantin g to a co nsisten t depth  of 3 inche s.  

a. Extend m ulch to cover a maintainab le planted zone (m aintenance

area) as defined in 3.4 A.

7. Remove all labels, strings, etc. from all plants except the Contracting

Officer � s Rep resenta tive's plan t seals.  

a. Trees without the Contracting Officer �s Representative �s original

seals at Substantial Completion will be subject to rejection.

b. Remove  the plant seals upon d irection of the Contracting Officer �s

Representative

  D. Staking, Guying and Pruning:

1. Staking, anchoring and guying shall be installed immediately after

plant ing.  Pla nts sh all stan d plu mb/v ertical.

a. Do not fully tighten ties or guys. Allow for the natural trunk

movement and flexibility of the tree.
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2. At the direction of the Contracting Officer �s Representative, anchoring

and g uying  may b e omitte d for tree s 7 inche s or large r in caliper. 

3. Prune plants immediately after installation only to remove dead wood,

suckers, and brok en or badly bruised b ranches.  Use only clean , sharp

tools.

a. Do not reduce the canopy or prune live wood.

3.4 PROTECTION AN D MAINTENA NCE AREA

A. An area the d iameter of the plant pit or 10 feet in diam eter, whichever is larger,

around each tree shall be protected by temporary fencing.

1. T-Posts should be placed a maximum of 10 feet apart with the flat side

facing  out. L ocate  posts  outsid e of th e edg e of th e wa tering  basin

2.  The vertical strand of fence shall be sandwiched between the flat side of

T-Post an d a  1"   x 2" w ood slat. Secu re slat and fen cing to the T -post with

wire ties or plastic  cable ties 1 foot o.c. spacing.

3. To connect fence sections, overlap 2 strand section from each end and

weave a 1" x 2" slat through the overlapped strands.

    4. Fence should be tensioned by hand only. Do not use mechanical

tensioners.

5. Provide a 4 foot wide post to post  �gate � section to allow access for

mainte nance . Secure  gate clos ed w ith ties.    

PART 4  MAINTENANCE  

4.1 MAINTENANCE PERIOD AND TASKS

A. Maintenance  shall begin upon A cceptance by the C ontracting Officer �s

Representative, and shall continue for 1 year.  Maintenance shall consist of any

and all tasks required to keep newly installed trees healthy, vigorous and as

additionally specified. Maintenance shall include, at a minimum, the following

tasks:

1. Protection and maintenance areas are to be kept free of grasses and

weed s.  

2. Maintain a depth of 3 inches of wood mulch over the maintenance area at

all times during the maintenance period. Provide additional mulch as

required.
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3. Pruning:  Pruning will include work that is necessary to maintain the

plants in their normal growth pattern and natural character, including

but n ot limit ed to   the re mov al of de adw ood , suck ers an d bro ken o r bad ly

bruised branches.

4. Disease and Insect Control:  Contractor will deliver plants free of diseases

and insects at the end of the maintenance period.

5. Waterin g:  Contra ctor shall ensu re that ade quate m oisture is prov ided to

all plants . Wate r shall be p rovide d to all ne w plan tings as  follows: 

a. Wate r thorou ghly at  time of p lanting. 

b. Plant material shall be watered  a minimum  of once weekly for a

period of one full growing season. If soil moisture conditions do

not require additional watering, the Contractor shall inform the

Cont racting O fficer. Rep resenta tive. 

c. Watering shall provide the equivalent of a minimum of two inches

of precip itation pe r week .   

d. The  Contracto r shall advise the Contracting O fficer �s

Representative if adjustments to the schedule and amount of

water are required to provide adequate moisture to plant

mate rials. 

e. After the first growing season, the Contractor shall water the

plants bi-weekly for an additional growing season.

6. Settlement:  Reset plants to proper grade and position as required. Add

topsoil to areas of settlement to maintain the original grade.

a. Do n ot ad d top soil ov er the  root b all

7. Stakes and Guys:  Maintain all stakes and guys in-place and condition as

originally installed. Replace broken or missing stakes or guys.

 a. Remove all staking and guying materials at the completion of the

maintenance period unless directed otherwise by the Contracting

Officer �s Representative.

8. Maintain protection fencing in-place and vertical. Replace torn or

damaged m esh and broken or missing posts.

 a. Remove  all fencing materials at the completion of the m aintenance

period unless directed o therwise by the C ontracting Officer �s

Representative.

END OF SEC TION 02930
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AOC Congressional Campus 100% Sumission 5.07.04
Phase One Plant List

1 ROCK AVENUE ENTRANCE
Plant Qt Latin Name Common Name Size

DECIDUOUS TREES
QPh 7 Quercus phellos Willow Oak 5" Cal.
QA-5 18 Quercus acutissima Sawtooth Oak 5" Cal.

2 MD 32 BUFFER
Plant Qt Latin Name Common Name Size

DECIDUOUS TREES
QA 16 Quercus acutissima Sawtooth Oak 7" Cal.
QP 8 Quercus palustris Pin Oak 7" Cal.

EVERGREEN TREES
PP 5 Picea pungens Colorado Spruce (green) 18' Ht.
PS 18 Pinus strobus Eastern White Pine 18' Ht.
IxO 21 Ilex opaca American Holly 14'
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SECTION 02920 - PLANTING SOIL 

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

   A . Related W ork Specified Elsewh ere

1. Section 02930 Tree Installation

 

1.2 DESCRIPTION OF WORK

   A. Furnish all labor, materials, tools, equipment, and services necessary for and

reasonably incidental to complete the preparation and installation of a modified

planting soil mix for tree planting as shown on the drawings, or specified,

including, but not limited to the following:

1. Preparation of Planting Soil Mix  

1.3 QUALITY ASSURANCE

   A . Planting soil preparation and mixing shall be performed by a firm with a

minim um o f ten yea rs expe rience in th is type o f work .  

1.4 SUBMITTALS

   A. Submit to the Co ntracting Officer �s Representative cop ies of manufacturers

and/o r source  data fo r all mate rials includ ing soils.  

  B. Sam ples:  S ubm it to the  Con tractin g Offic er �s Rep resen tative  sam ples o f tops oil,

sand organic matter and mineral additive to be used in the making of the

planting soil mix, and the final planting soil mix. Samples shall weigh one pound

and be packaged in plastic ziplock bags.   Samples shall be typical of the lot of

material to be delivered to the site and  provide an accurate ind ication of color,

texture, and organic make-up of the material. A soil analysis of each of the

topsoil and planting soil mix, stating pH,nutrient levels (N, P, K), and a

mechan ical analysis sha ll be made b y a qualified so il testing lab and s ubmitted  to

the Contracting Officer �s Representative prior to use. The soil analysis must give

recommendations for approval for soil amendments for the particular use.
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PART 2 - PRODUCTS

2.1 PLANTING SOIL MIXTURE

A. The Planting Soil Mixture shall be composed as follows however percentages

may be adjusted by the Contracting Officer �s Representative upon submission of

soil test an alyses:  

1. 80%   topso il 

a. topsoil excavated from tree pits may be used if approved by the

Contracting Officer �s Representative

b. excavated topsoil samples and laboratory tests  shall be reviewed

by the Contracting Officer �s Representative and shall be

dete rmin ed su itable fo r use if, b y labo rator y soil cla ssificatio n, is

consid ered  a san dy cla y loam  or san dy lo am fr iable to psoil.

1. Provide 3 soil analysis tests from samples obtained

rando mly thr ough out the  field. 

2. 10% coarse sand 

3. 10%  comp osted  orga nic ma terial  

4 PH and fertilizer amendments as indicated by laboratory test of the

planting soil mixture.

B. Topso il or excavated  topsoil shall m eet ASTM D 5268, pH range of 5.5 to 7, a
minimum of 4% percent organic material content; freely draining, free of stones
.75 inch or larger in any dimension and other extraneous materials harmful to
plant growth.

1. Topsoil Source:  Import topsoil or manufactured topsoil from off-site
sources.  Obtain topsoil displaced from naturally well-drained
construction or mining sites where topsoil occurs at least 4 inches deep; do
not obtain from bogs or marshes.

2. Reuse excavated topsoil stockpiled on-site, if suitable in accordance with
2.1; B, and approved by the Contracting Officer �s Representative. Clean
excavated topsoil of roots, plants, sod, stones, clay lumps, and other
extraneous materials harmful to plant growth.
a. Do not use excavated subsoil.
b. Supplement with imported or manufactured topsoil from off-site

sources when quantities are insufficient.  Obtain topsoil displaced
from naturally well-drained construction or mining sites where
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topsoil occurs at least 4 inches deep; do not obtain from bogs or
marshes.
1. Provide a minimum of 3 soil analysis tests from samples

obtained randomly from the excavated topsoil or other

topso il source.  

3. The pH value shall be between 5.5 and 7.0.

4. Soil Chemical Analysis: Submit a soil chemical analysis performed by a

recog nized  testing  labora tory. S oil ana lysis sh all con tain

recommendations for adjustments to obtain optimum pH, nitrogen,

phosphorous, potassium, soluable salts and trace elements.

a. Provide additives and amendments recommended by the testing

laboratory upon review and approval or adjustment of the

Contracting Officer �s Representative .

b. Testing and all adjustments and amendments shall be at the

Contractor=s expense.

C. Sand shall be clean, wa shed, coarse, maso nry sand sized u p to 1/4".

D . Organic matter used in planting soil and back fill shall be composted leaves,

bark, or other comp osted material app roved by the C ontracting Officer �s

Representative.

1. Com posted  bark sh all be po tting gra de pin e bark.  

E. Fertilizer:  Orga nic, low salt inde x, slow acting  fertilizer. Represe ntative prod uct:

Milorganite.

1. Trace  elem ents s hall be  comm ercially  availa ble slow  releas e ma terials

contain ing zinc (Z n), moly bdenu m (M o), copp er (Cu), b oron (B ),

mag nesium  (Mg), iro n (Fe), m anga nese (M n), calcium  (Ca), an d sulfur  (S).

F. Dolomitic lime shall be agricultural grade ground limestone containing total

carbonates of 85% with a minimum of 30%  magnesium carbonates.

   

PART 3 - EXECUTION

3.1  MIXING OF PLANTING  SOILS
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A. Determine component and  amendmen t ratios based on laboratory soil test

recommendations.

   B. Mixing :  Mix so il compo nents b y han d or m echan ical mea ns prior  to place ment . 

Tho roug hly m ix to ins ure h omo gene ous s tructu re an d dist ributio n of so il

amendme nts.

C. Re-te st plan ting m ix to en sure t he fina l mix is in  accor dan ce wit h labo rator y soil

test recommendations. Adjust and re-mix as required.

   C. Prote ction:  C over p re-m ix com pon ents a nd m ixed s oil at all tim es  to m ainta in

the optimum moisture content, including during transport and on-site storage.

END OF SEC TION 02920
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Landscape Plan Implementation Project 
Library of Congress - Book Storage Module 1 Facility Screening 

AOC Congressional Campus, Ft. Meade, Maryland 
 
 
Background:  The Government intends to install a landscape plan that has been 
developed for buffering existing and future facilities that are operated by the Library of 
Congress. The facility is known as Book Storage Module 1 and is located between 
Maryland Route 32 and Rock Avenue within the secured perimeter of Ft. Meade.  The 
primary purpose of this project is to provide a significant landscape buffer between the 
Module 1 building and Maryland Route 32. The secondary purpose is to provide certain 
landscape improvements between the Module 1 building and Rock Avenue. This project 
represents the first of several landscape improvement actions planned for the AOC 
Congressional Campus as new development occurs.  
 
This landscape contract will provide for the supply, installation, watering and 
maintenance of approximately 96 evergreen and deciduous trees within the existing 
terrain of the AOC Congressional Campus. The installation is to be scheduled for late 
Spring 04 and Fall 04. The trees specified on the plans represent native and introduced 
species that will complement adjoining natural features, while also creating an immediate 
effective intermittent landscape buffer between Book Storage Module 1 and adjoining 
public rights-of-way.  
 
The Route 32 buffer trees will be planted in an informal layout that is intended to be 
generally consistent with, and responsive to, existing conditions. The Rock Avenue 
buffer trees will be planted in a semi formal pattern that is consistent with street tree 
plantings within Ft. Meade. Existing field conditions associated with the planting zones 
are generally open with gradual sloping terrain. Existing stormwater management 
facilities, drainage swales, and perimeter fencelines may affect the planting zones.  
 
The Contractor shall provide and install the specified trees according to the Phase 1 
Landscape Plan and Specifications. Substitutions for materials not available in the 
specified sizes will be considered.  However, it is preferred that the specified materials be 
procured. The plan does not require alteration of the existing topography or drainage 
conditions within the site. Site preparation is limited to tree location field stake-out and 
individual tree planting requirements. The Contractor shall propose a construction action 
plan and integrated maintenance program based upon the plan and specifications and the 
existing site conditions for Government review and approval. This plan shall address tree 
procurement, site access and circulation, security requirements, stormwater management 
facilities, site utilities, staging area delineation, protection of existing vegetation and field 
location stakeout.  The maintenance program will address watering, grass and weed 
control and other maintenance as specified. 
 
To be attached: Plans and specifications 
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TD 3 14' ht., B&B

QPh Quercus phellos7 Willow Oak

Taxodium distichum Bald Cypress

5" cal., B&B

Plant Schedule

Deciduous Trees

Evergreen Trees

Common NameBotanical NameKey Qty. Size / Root

QA Quercus acutissima16 Sawtooth Oak 7" cal., B&B

QP Quercus palustris8 Pin Oak

PS Pinus strobus18 Eastern White Pine
PP 5 18'  Ht., B&BPicea pungens Colorado Spruce (green)

18'  Ht., B&B

7" cal., B&B

IxO 21 14'  Ht., B&BIlex opaca American Holly

QA-5 Quercus acutissima18 Sawtooth Oak 5" cal., B&B

NOTE:  REFER TO SPECIFICATIONS FOR ADDITIONAL PLANT INFORMATION.
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NOTE: TREE LOCATIONS AS SHOWN ARE APPROXIMATE. 

ACTUAL LOCATIONS TO BE STAKED IN FIELD FOR 
REVIEW AND ADJUSTMENT BY THE CONTRACTING 
OFFICE REPRESENTATIVE PRIOR TO INSTALLATION.
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